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E-mail ID: muncipalityngpr@gmail.com

Tel: - (06858) - 222031
@ OFFICE OF THE MUNICIPALITY,NABARANGPUR,
(ODISHA) PIN-764059

INVITATIONS FOR BIDS (IFB)
Lr. No.- ¥49 Dt: 08/04/2022

“@” PROCUREMENT NOTICE
Bid Identification No. 01/2022-23

1. | The Executive Officer, Nabarangpur Municipality, invites percentage rate bids in doublg
cover system in ONLINE MODE only, for Construction of Smart Crematorium & Smart
Park Nabarangpur Municipality” out of Smart Park grant as detailed below.

2. | Nature of work : | Smart Crematorium & Smart Park works

3. | No. of work :| 02 nos.

4. | Bid Cost. . : | Rs. 10,000/-

5. | Class of Contractor :| “B” and “A”

6. | Availability of Bid Documents in the| : | From Dt. 09/04/2022 to 17.00 Hours of Dt/
website 24/04/2022

7. | Date of Opening of Bid : | Dt. 26/04/2022 at 11:00 AM.

8. | The Bidders have to participate in ONLINE bidding only. Further details can be seen
from the
website: https://tendersodisha.gov.in. Any addendum / corrigendum / cancellation of
tender can also be seen in the said website only.

h Ex
Waba
Memo No. gg“‘b Dt. 08/04/2022

Copy to the Advertisement Manager, The Dharitri (odiya daily) & The Around Odisha (English
daily) for information and necessary action with a request to publish it in the newspaper in the local
edition minimum price for one day with 8 (CM) X 7 (CM) and sent the credit bill with two copies of
press cutting for payment.

Since, the date of receipt of bids starts from Dt.09/04/2022., it is requested that the “Invitation For
Bids” may be published on or before Dt.09/04/2022
Complimentary copies of the Newspapers containing Invitation for Bids (IFB)/fay please be sent
to this office for reference and record.




E-mail ID: muncipalityngpr@gmail.com

Tel: - (06858) 222031
OFFICE OF THE MUNICIPALITY,NABARANGPUR,
(ODISHA) PIN-764059

r.No.- 85| /Nm-2022

Invitation for Bids
Bid Identification No. NM-01/2022-23

Dt. 08 /04/2022

The Executive Officer, Nabarangpur Municipality, invites percentage rate bids in double cover
system in ONLINE MODE only, for the following works.

sl. T B Concerned Bid. Cost of Period of | Classof
No Name of Work ) M.E. with Security |document |completion | Bidder
(Excluding GST)
i Headquarters (In .)

1. |Construction of | Rs.99,86,000/- |M.E. Bid security 6
Smart Crematorium Nabarangpur | declaration 0000 (Six) “B” &
at Ward No 01 of Municipality Calendar “pr
Nabarangpur Months
Municipality

2. |Renovation of Rs. 99,86,000/- |M.E. Bid security 6
Smart Park at Ward Nabarangpur | declaration 10,000/- (Six) B 8
No 13 of Municipality Calendar “p!
Nabarangpur Months
Municipality

1. Bid documents such as DTCN / BOQ etc. can be seen / downloaded from the
www.tendersorissa.gov.in, during the period Dt. 09/04/2022. to 17.00 Hours of Dt. 24/04/2022

2. Online bids shall be received till 17.00 Hours of Dt. 24/04/2022
3. Bid Security declaration in lieu of Bid Security with stipulation that if the bidder withdraw or modify their
bids during period of validity etc., the bidder will be suspended for the time specified in the tender
documents. (As per Finance Deptt. 0.M No.8484 dt.05.04.2022)
4. The technical bids will be opened at 11.00 Hours of dt.26/04/2022 in the Council Hall of
Nabarangpur Municipality, Nabarangpur.

e

MemoNo. &T a

Copy forwarded to the
Municipality Website for wide circulation.

Dt. 08/04/2022

The bidder must possess compatible Digital Signature Certificate (DSC) of Cla

Govt. Website i.e.

— Il or Class - Ill.

M.LS Programmer, Nabarangpur Municipality for publish in the




Memo No. €53 Dt. 08/04/2022
Copy submitted to the Collector & Dist. Magistrate, Nabarang

for kind information.

A.D.M, Nabarangpur

MemoNo. §€4 Dt. 08/04/2022
Copy submitted to the Project Director, DUDA, Nabarangpur / Executive Engineer, PH.
Division, Nabarangpur, /Executive Engineer, Rural Works Division, Nabarangpur, / Executive

Memo No. Q;; Dt. 08/04/2022
Copy submitted to Chairperson, Nabarangpur Municipality
kind information & necessary action.

e 2% Dt. 08/04/2022

Copy forwarded to general Notice Board for wider publication.

- i jeer v
E b

NiBariRGRRMddicpalitylity



CHECKLIST TO BE ENSURED BY THE BIDDER

Reference to Whether Referenc
Sl. Particulars DTCN furnished eto Page
No Clause No. Yes No no.
01. | Cost of tender paper Rs.10,000.00 (Online) No.4
E.M.D (Bid Security Declaration as per
02. | Schedule-K) vide No. 20
F.D OM No0.8484 dtd.05.04.2022
Additional Performance Security in case
the bid price/rate
03 is less than the estimated cost put to No.62.2
tender
04, CopY 9f valid Contractor Registration No.5 (i) & 21
Certificate
05. Copy of valid GSTIN No.5 (i) & 21
06. | Copy of PAN Card No.5 (i) & 21
07. | No Relationship Certificate in Schedule — A No.35
Works .Experlence: List of prOJects.un.der Schedule-B &
08. | execution /executed that are only limited to
Schedule -D
park nature of work
Information regarding current litigation,
09. | debarring /expelling of the tender or
(A) | abandonment of the work by the No.49
tenderer (Schedule-E)
(B) Affidavit (Schedule-F) No.49
a) M.O0.U. (Memorandum of Understanding
10 duly notarized)with eligible registered
" | electrical contractor having valid No. 8 &
H.T./ L.T. license; Schedule -J
11. | Assessed Available Bid Capacity. No. 112 (h)
12. | Similar nature of park work. No. 112 (g)
Qualification of Key personnel engaged.
13. (schedule (G) (Schedule (G)
14. | Work Programme.
Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 80%
marks to be obtained).
(Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of
15, copy of invoices / required saledeed in

case of 2" purchase / required lease deed
with owner ship documents of the leaser
duly attested. In case of centering &
shuttering materials certificate of the
Executive Engineer or equivalent and
higher rank officer

No.7 & 112(e)
& Schedule-C
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of Govt. / Govt. under taking / PSU within
90 days of last date of receipt of tender is
allowed.

List of plants and equipments

Requirement

Water Tanker of 3000-liter capacity

(i) mounted withTruck / Tractor 1 No.
(i) | Truck / Tractor with Tipper 1 No.
(iii) | Welding Machine 1 No.
(iv) | Generator of minimum 40 KVA capacity 1 No.
(v) | Concrete Mixer 1 No.
(vi) a. Concrete Vibrator: Needle type 1 No.
b. Concrete Vibrator: Plate Type 1 No.
Complete staging, shuttering, centering
arrangement
a.For steel shuttering-Not older than 5
years . 1000 Sqm.
b.For wooden/Ply shuttering- Not older
(vii) | than 2 years(No marks will be
awarded if the shuttering material
area is less than 2000 sqm)
Water Pump
5 HP Capacity-
(viii) | 1No1 HFF: ' 2 Nos.
Capacity- 1No
16. | e-mail ID &
Contact no.




CONTRACT DATA

A. GENERAL INFORMATIONS

SI.No Item Details

1 Name of the Work 1. Const. of Smart Crematorium at Ward No 01
of Nabarangpur Municipality

2. Renovation of Smart Park near bus Stand at
Ward No 13 Nabarangpur Municipality

2. Employer Executive Officer, Nabarangpur Municipality,
Nabarangpur
Housing and Urban Development Department
3. Employer’s Representative] Municipal Engineer, Nabarangpur Municipality,
Nabarangpur.
4. Estimated Cost
Smart Park
(Including GST)
(In Rs.)
Civil Works & PH 88,15,509.00
Works
El Works 11,70,491.00
Total 99,86,000.00
5. Estimated Cost

Crematorium
(Including GST)

(In Rs.)
Civil Works 89,36,974.00
PH Works 396772.00
El Works 6,52,254.00
Total 99,86,000.00

B. BID INFORMATION

7 | Intended completion 6 (Six) Calendar Months
period/Time
period assigned for Completion
8 | Last Date & time of submission | Date: 24/04/2022
of Bid Time 17.00 hours
9 | Cost of Bid Document
i | Amount as per Clause-4 | Rs.10,000/-To be remitted Online
10 | Bid Security
i | Amount as per Clause-5 (Bid Security Declaration in Schedule-K) as
per F.D OM No0.8484 dtd.05.04.2022
ii | Infavour of Tender Inviting Authority
iii | Type of instrument As specified in the bid document.
11 | Additional Performance Security
i | Amount As specified in the bid

8



document.

In favour of

Executive Officer, Nabarangpur Municipality,
Nabarangpur.

Type of instrument

As specified in the bid document.

The Financial years of last five
years

2017-18 to 2021-22.

Bid validity period

180 days

Currency of Contract

Indian Rupee

A RWR(INR|(R R

Language of Contract

English




1.

Procedure to participate in online bidding

e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The
Contractor/Bidder intending to participate in the bid is required to register in the
Portal using his /her active personal/ official e-mail ID as his Login ID and attach
his/her valid Digital Signature Certificate (DSC) to his/herunique Login ID. The DSC
used must be of appropriate class (Class Il or Class Ill) issued from a registered
Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit
the relevant information as asked for about the firm/ contractor. The portal
registration of the bidder/ firmis to be authenticated by the State Procurement
Cell after verification of original valid certificates/ documents such as (i) PAN and
(1) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for
procurement of goods) of the concerned bidder. The time period of validity in
the portalis at par with validity of RC/ GST Registration Certificate and GSTIN. Any
change of information by the bidder is to be re-authenticated by the State
Procurement Cell. After successful authentication bidder can participated in the
online bidding process.

Contractor not registered with Government of Odisha, can participate in the e-
procurement after necessary enrollment in the portal but have to subsequently
register themselves with the appropriate registering authority of the State
Government before award of the work as per prevalent registration norms of the
State.

a. To log on to the portal the Contractor/Bidder is required to type his/her
username and password. The system will again ask to select the DSC and
confirm it with the password of DSC. For each login, a user’s DSC will be
validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The
system checks the unique ID, password and DSC combination and
authenticates the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the
website https://tendersodisha.gov.inwill appear in the section of
“Upcoming Tender” before the due date of tender sale. Once the due date
has arrived, the tender will move to “Active Tender” Section of the
homepage. Only a small notification will be published in the newspaper
specifying the work details along with mention of the specific website for
details. The publication of the tender will be for specific period of time till
the last date of submission of bids as mentioned in the ‘Invitation for Bid’
after which the same will be removed from the list of Active tenders. Any
bidder can view or down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in
the tender directly by uploading documentary evidences towards his
eligibility for such exemption.

d. The software application has the provision of payment of cost of tender
document through payment gateways of authorized bankers by directly
debiting the account of the bidders.

10



Furnishing scanned copy of such documents is mandatory along with the tender
documents otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection. Bidders participating through Joint Venture shall declare the
authorized signatory through Memorandum of Understanding duly registered and
enroll in the portal in the name and style of the joint venture company. It is
mandatory that the DSC issued in the name of the authorized signatory is used in
the portal.

In the case of any failure, malfunction, or breakdown of the electronic system
used during the e- procurement process, the tender inviting officer shall not
accept any responsibility for failures or breakdowns other than in those systems
strictly within their own control.

Any third party/company/person under a service contract for operation of e-
procurement system in theState or his/their subsidiaries or their parent companies
shall be ineligible to participate in the procurement processes that are undertaken
through the e-procurement system irrespective of who operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall up

load the scanned copy/copies of document in prescribed format wherever
warranted in support of eligibility criteria and qualification information. The on-
line bidder shall have to produce the original documents in support of the scanned
copies and statements uploaded in the portal before the specified date as per
DTCN.
Each bidder shall submit only one bid for one package. A bid is said to be
complete if accompanied by cost of bid document and appropriate bid security.
The system shall consider only the last bid submitted through the E-Procurement
portal.

The bidder may ask question related to tender online in the e-procurement portal
using his/her DSC, provided the questions are raised within the period of seeking
clarification as mentioned in tender call notice/Bid. The Officer inviting the Bid/
Procurement Officer-Publisher will clarify quarries related to the tender.

The details of drawings and documents pertaining to the works available with the
officer inviting the Bid as well as in the office of the Executive Officer as mentioned
in the Contract Data will be open for inspection by the bidders. The bidder is
required to down load all the documents for preparation of his bid. It is not
necessary for the part of the Bidder to up-load other Bid documents (after signing)
while up-loading his bid. He is required to up load documents related to his
eligibility criteria and qualification information and Bill of Quantities duly filled in.
It is assumed that while participating in the bid, the bidder has referred all the
drawings and documents. Seeking any revision of rates or backing out of the bid
claiming for not having referred to any or all documents provided in the Bid by
the Officer Inviting the Bid will be construed as plea to disrupt the bidding process
and in such cases the bid security shall be forfeited / Action will be taken as per Bid
Security Declaration in Schedule-K vide F.D O.M No0.8484 dtd.05.04.2022.

Any addendum / corrigendum/ cancellation of tender shall be published in the
website https://tendersodisha.gov.in, notice board and through paper publication
and such notice shall form part of the bidding documents.
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The system generates a mail to those bidders who have already uploaded their
tenders and those bidders if they wish can modify their tenders. The bidders are
required to which the website till last date and time of bid submission for any
addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not
responsible for communication failure of system generated mail.
All the volumes/documents shall be uploaded / provided in the portal by the
Officer inviting the bid. The bidder shall carefully go through the document
and prepare the required documents and up load the scanned documents in
Portable Document Format to the portal in the designated locations of
Technical Bid. He will fill up the rates of items or percentage in the BOQ
down loaded for the work in designated Cell and up loads the same in
designated locations of Financial Bid. Bidders are to submit only the original
BoQ uploaded by publisher after entering the relevant fields without any
alteration/deletion/modification. Multiple BoQ submission shall lead to
cancellation of bid. In case of item rate tender, bidders shall fill in their rates
other than zero value in the specified cells. In the percentage rate tender,
the bidder quoting Zero value is valid and will be taken as Schedule of Rates.
Submission of document shall be effected by using DSC of appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall
furnish, as part of his Bid, a Bid security for the amount mentioned under
NIT/Contract Data in online mode. Non-submission of bid security within the
designated period shall debar the bidder from participating in the on-line bidding
system and his portal registration shall be cancelled. His name shall also be informed
to the registering authority for cancellation of his registration.

The EMD or Bid Security (Bid Security Declaration in Schedule-K) as per F.D OM
No.8484 dt.05.04.2022

Deleted.

The tender accepting authority will verify the originals of all the scanned
documents of the successfullowest bidder only within 5 days of opening of the
tender (price bid). In the eventuality of failure on the part of the lowest successful
bidder to procedure the original documents, he will be debarred in future from
participating in tender for 3 years and will be black listed by the competent
authority. In such as situation, successful L-2 bidder will be required to produce
his original documents for consideration of his tender at the negotiated rate
equal to L1 bidder.

Contractor exempted from payment of EMD will be able to participate in the
tender directly by uploading documentary evidences towards his eligibility for
such exemption.

Government of Odisha has introduced e-payment gateway in to the portal for
payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of
using e-payment gateway is mentioned in the “Procedure for Electronic receipt,

accounting and reporting of Cost of Tender Paper and Earnest Money Deposit
on submission of bids” . .

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is
required to type his/her Login ID and Password. The system will again ask to select

12



the DSC and confirm it with the password of DSC as a second stage authentication.
For each login, a user’s DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system
database. The system checks the unique Login ID, Password and DSC combination
and authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and
undertake the necessarypreparatory work off-line and upload the completed tender
at his convenience within the final date and time of submission. The bidder shall only
submit single copy of the required documents and Price Bid in the portal. In the
Financial bid, the bidder cannot leave any figure blank. He has to only write the
figures; the words will be self-generated. The Bidders are advised to up load the
completed Bid document well ahead of the last date & time of receipt to avoid any
last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are

asked for submission. He shall prepare all documents including Declaration form,

price bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender

for up loading the documents in appropriate place one by one simultaneously

checking the documents. Once the Biddermakes sure that all the documents have

been up-loaded in appropriate place, he clicks the submit button to submit the bid

to the portal.
The bids once submitted cannot be retrieved or corrected. Tender cannot be
pre-opened and cannot be submitted after due date and time. Therefore,
only after satisfying that all the documents have been uploaded, the Bidder
should activate submit button.
In the e-procurement process each processes are time stamped. The system
can identify eachindividual who has entered in to the portal for any bid and
the time of entering in to the portal.
The Bidder should ensure clarity of the document up loaded by him to the
portal especially the scanned documents by taking out sample printing. Non-
submission of legible documents may render the bid non-responsive.
However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification with in a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit
the original documents with in the stipulated date, his bid security shall be
forfeited / Action will be taken asper Bid Security Declaration in Schedule-K
vide F.D O.M No0.8484 dtd.05.04.2022.

SUBMISSION OF BIDS: -

The bidder shall carefully go through the tender and prepare the required
documents. The bid shall have a Technical Bid and a Financial Bid. The Technical
bid generally consists of GSTIN, PAN, Registration Certificate, Affidavits, Profit
Loss statement, Joint venture agreement, List of similar nature of works, work in
hand, list of machineries and any other information required by OIT. The Financial
Bid shall consist of the Bill of Quantities (BOQ) and any other price related
information/ undertaking including rebates.

Bidders are to submit only the original BOQ (in .xIs format) uploaded by
Procurement Officer Publisher (Officer Inviting Tender) after entering the relevant
fields without any alteration/ deletion/ modification. Multiple BOQ submission by
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bidder shall lead to cancellation of bid. In case of items ratetender, bidders shall fill
in their rates other than zero value in the specified cells without keeping it blank.
In the percentage rate tender the bidder quoting zero percentage is valid and will
be taken at par with the estimated rate of the work put to tender.

The bidder shall upload the scanned copy/ copies of document in support of
eligibility criteria and qualification information in prescribed format in Portable
Document Format (PDF) to the portal in the designated locations of Technical Bid.
The bidder shall write his name in the space provided in the specified location in
the Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The
bidder shall type rates in figure only in the rate column of respective items(s)
without any blank cell in the rate column in case of item rate tender and type
percentage excess or less up to two decimal places only in case of percentage rate
tender.

The bidder shall log to the portal with his/ her DSC and move to the desired tender
for up loading the documents in appropriate place one by one simultaneously
checking the documents.

Bids cannot be submitted after due date and time. The bids once submitted cannot
be viewed, retrieved or corrected. The Bidder should ensure correctness of the Bid
prior to uploading and take print out of the system generated summery of
submission to confirm successful uploading of bid. The bids cannot be opened
even by the OIT or the Procurement Officer Publisher/ opener before the due date
and time of opening.

Each process in the e-procurement is time stamped and the system can defect the
time of log in of each user including the Bidder.

The Bidder should ensure clarity/ legibility of the document uploaded by him to

the portal.

The system shall require all the mandatory forms and fields filled up by the
contractor during theprocess of submission of the bid/ tender.

The bidder should check the system generated confirmation statement on the
status of thesubmission.

The bidder should upload sufficiently ahead of the bid closure time to avoid
traffic rush and failure inthe network.

The Tender Inviting Officer is not responsible for any failure, malfunction or
breakdown of theelectronic system used during the e-procurement process.
The Bidder is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantity duly filled in. It is not necessary for
the part of the bidder to upload thedrawing and the other Bid documents (after
signing) while uploading his bid. It is assumed that the bidder has referred all the
drawings and documents uploaded by the Officer Inviting the Bid.

The Bidder will not be able to submit his bid after expiry of the date and time of
submission of bid (server time). The date and time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer Inviting the Bid.

The ‘Online bidder’ shall digitally sign on all statements documents, certificates
uploaded by him, owning responsibility for their correctness/ authenticity as per
IT ACT 2000. If any of the information furnished by the bidder is found to be false/
fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration
in the portal shall be blocked and the bidder is liable to be blacklisted.
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4. SECURITY OF BID SUBMISSION:

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of
the opener(s). The system shall require all the mandatory forms and fields filled
up by the contractor during the processof submission of the bid/tender.
The Bid shall be received in encrypted format by the system which can only be
decrypted / openedby the authorized openers only on or after the due date and
time.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

The online bidding will remain active till the last date and time of the bid
submission. Once the date and time (Server date and time) is over, the bidder will
not be able to submit the bid. The date & time of bid submission shall remain
unaltered even if the specified date for the submission of bids declaredas a holiday
for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS:

Resubmission of bid by the Bidders for any number of times before the final date
and time ofsubmission is allowed.

Resubmission of bid shall require uploading of all documents including price bid
afresh.

If the bidder fails to submit his modified bids within the pre-defined time of
receipt, the system shallconsider only the last bid submitted.
6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the
receipt time. For all purpose the server time displayed in the e-procurement portal
shall be the time to be followed by the bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS:

In the E-Procurement Portal, it is allowed to modify the bid any number of times
before the final date and time of submission. The bidder shall have to log on to the
system and resubmit the documents asasked for by the system including the price
bid. In doing so, the bids already submitted by the bidder will be removed
automatically from the system and the latest bid only will be admitted. But the
bidder should avoid modification of bid at the last moment to avoid system failure
or malfunction of internet or traffic jam or power failure. If the bidder fails to
submit his modified bids with in the designated time of receipt, the bid already in
the system shall be taken for evaluation.

In the E-Procurement Portal, withdrawal of bid is allowed. But in such case, he has
to write a letter with appropriate reasons for his withdrawal addressed to the
Officer inviting the bid and up load the scanned document to portal in the
respective bid before the closure date and time of receipt of thebid. The system
shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

Bid opening date is specified during tender creation or can be extended with
corrigendum. This date is available in IFB, tender document as well as the home
page of portal. Bid opening can be done by theauthorized users which are defined
during the tender publication / approval stage. The bids are encrypted using their
public keys and can be decrypted only on or after the Bid Opening due date and
time. The bid openers private key will be required to open the bids and all the
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openers have to logon to the portal during that time.
The bidders who participated in the on-line bidding can witness opening of
the bid from any system logging on to the portal with the DSC away from
opening place. Contractors are not required to be present during the bid
opening at the opening location if they so desire.

Each activity is date and time stamped with user details. For time stamping,

server time is taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the

Officer inviting the Bid/Engineer-in-Charge, the bids will be opened at the

appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the
“Bid” shall be that in which they appear in the “Invitation for Bid”.

The Bid openers; who have been pre-defined shall log on to the portal with their
respective DSC. Unless all the Officers who have been declared as Opening
officers, log on the portal with their DSC the Tender cannot be opened.

In case of non-responsive tender, the officer Inviting tender should complete the
e-Procurement process by uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS: -

All the opened bids shall be downloaded and printed for taking up
evaluation. The officer authorized to open the tender shall sigh and number
on each page of the documents downloaded and furnish a certificate that
“the documents as available in the portal containing nos. of pages”.

After opening of technical bid, the bidder may be asked in writing / online (in
their registered e-mail ID) to clarify on the uploaded documents provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents
required for Technical Evaluation. The Officer Inviting Tender may ask for any
other document of historical nature during Technical Evaluation of the tender.
Provided in all such cases, furnishing of any document in no way alters the
bidders price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any
additional document.

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification
letter, failing which the bid of the bidder will be evaluated on its own merit

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers;
predefined in the system for the bid, will finalize the list of responsive
bidders. They will log on to the site with their DSC and record their
comments on the technical evaluation page in the system. The Officer
Invitingthe Bid if also the accepting authority, shall log on to the system with
his digital signature and check the technical evaluation. He can either accept
or pass on to the evaluating officers for re-evaluation. Upon acceptance of
technical evaluation by the Accepting authority in the system, the system
shall automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that their
technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the
date & time of opening of financial bid. The system shall also inform the non-
responsive bidders in their e-mail ID that their bid has been found non-

16



responsive.
The Technical evaluation of all the bids shall be carried out up as per the
information furnished by the Bidders. But evaluation of the bid does not
exonerate the bidders from checking their original documents and if at a later
date the bidder is found to have misled the evaluation through wrong
information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor.
The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive
bidders.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction
of other qualification information.

The financial bids of the technically responsive bidders shall be opened on the
due date of opening. The Procurement Officer-Openers shall log on to the system
in sequence and open the financial bids.
The Financial Bid will be opened on the notified date & time in the presence of
bidders or their authorized representative who wish to be present.
At the time of opening of “Financial Bid”, the names of the bidders whose
technical bids were found responsive will be announced and the bids of only
those bidders will be opened. The remaining bids will be rejected.

The responsive bidders’ name, the bid prices, the item wise rates, the total
amount of each item in case the item rate tender and percentage above or less in
case of percentage rate tenders will be announced. any discounts and
withdrawals, and such other details as the officer inviting the tender may
consider appropriate, will be announced by him or his authorized representatives
at the time of opening.

Rebate/discount offer if any uploaded to the system shall be declared and
recorded first.

The Financial bid of the bidders shall be opened one by one by the designated
officers. The systemshall auto-generate the Comparative statement.

The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from
anywhere.

Procurement Officer-Openers shall sign on each page of the download BOQ and
the Comparative Statement and furnish a certificate to that respect.

System provides an option to Procurement Officer Publisher for reconsidering
the rejected bid withthe approval of Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

For examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask the lowest bidder for clarification of his rates including
reduction of rate on negotiation and breakdowns of unit rates.

On opening of the price bid the system shall arrange the financial bids in order of
their value (L1 first, followed by L2, L3 ...) for subsequent evaluation. The
evaluation status (Sheet) will be visible to all the participating bidders after
opening on their respective logins. Each activity is recorded in the system with
date and time stamping.

17



10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

11.

In the E-Procurement Portal, the system shall generate the template of award
letter and the OfficerlInviting the Bid shall mention the amount of Performance
Security and additional security required tobe furnished in the letter and
intimate the bidders in his e-mail ID.
The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to
expiry of the validity period by cable, telex or facsimile or e-mail confirmed by
registered letter. This letter of Acceptance will state the sum that the Engineer-in-
Charge will pay the contractor in consideration of execution and completion of the
works by the contractor as prescribed by the contract and the amount of
performance security and Additional Performance Security required to be
furnished. The issue of theletter of Acceptance shall be treated as closure of the
Bid process and commencement of the contract.
The Contractor after furnishing the required acceptable Performance Security and
Additional Performance Security, “Letter of Proceed” or “Work Order” shall be
issued by the Engineer-in-Charge with copy thereof to the Procurement Officer-
Publisher. The Procurement Officer-Publisher shall up load the summery and
declare the process as complete.
If the L1 bidder does not turn up for agreement after finalization of the tender
then he shall be debarred from participation in bidding for three years and action
will be taken to blacklist the contractor. Besides the consortium/ JV/firm where
such an agency/ firm already happens to be or is going to be a partner/ member/
proprietor, he/ they shall neither be allowed for participation in biddingfor three
years nor his/ their application will be considered for registration and action will
be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other
required criteria would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiates at par withthe quoted by the L1
bidder, otherwise the tender will be cancelled.

BLOCKING OF PORTAL REGISTRATION

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the
registering authority/ blacklisted by the competent authority his portal
registration shall be blocked automatically on receipt of information to that
effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1
shall be unblocked automatically in receipt of revocation order of cancellation/
suspension/ blacklisting from the concerned authority.

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice
to the concerned contractor who in turn shall furnish his reply, if any, within a
fortnight from the date of issue of show cause notice. Thereafter the Officer
Inviting Tender is required to issue an intimation to the defaulting bidder about
his unsatisfactory reply and recommend to the Chief Manager (Tech) for
blocking of portal registration within 10 days of intimation to the defaulting
bidder regarding his unsatisfactory reply with intimation to the Registering
Authority and concerned Executive Officer, Nabarangpur Municipality / Heads of
Office if any of the following provisions are violated.

1.3.1  Fails to furnish original Technical Documents before the
designated officer withinthe stipulated date and time.
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1.3.2 Backs out from the bid on any day after the last date of receipt of
tender till expiry of the bid validity period (including till the
extended bid validity period)

1.3.3  Fails to execute the agreement within the stipulated date.

134 If any of the information furnished by the bidder is found to be
false/ fabricated/ bogus. Accordingly the officer Inviting Tender
shall recommended to the Chief Manager (Tech) State Procurement
Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING
TENDER for blacklistingas per Appendix-XXXIV of OPWD code
Volume-II.

The minimum period of blocking of Portal Registration shall in no case

be less than 180days.
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Procedure for Electronic receipt, accounting and reportingof
Cost of Tender Paper and Earnest Money Deposit on submission
of bids

1. The State Government have formulated rules and procedures for electronic
receipt, accounting and reporting of the receipt- of Cost of Tender Paper and
Earnest Money Deposit on submission of bids through the e-procurement portal
of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through
SBI payment gateway. Now it has been decided to introduce electronic receipt of
Cost of Tender Paper and Earnest Money Deposit on submission of bids through
payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all
Government Departments, State PSUs. Statutory Corporations, Autonomous
Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outlines as well
as accounting and reporting structure are indicated below:

a) It will be carried out through a single banking transaction by the bidder for multiple
payments like
Cost of Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks
and their Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank
account of theparticipating entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest
Money Deposit on submission of bids would be eligible to participate in the
tender/bid process. The bidders with pending or failure payment status shall not be
able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the
designated Banks shall not be held responsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being
integrated with e- Procurement portal of Government of Odisha
(https://tendersodisha.gov.in)

b) The Designated Banks participating in electronic receipt, accounting and
reporting of Cost of Tender Paper and Earnest Money Deposit on submission
of bids will nominate a Focal Point Branch called e-FPB, who is authorized to
collect and collate all e-Receipts. Each such branch will act as the Receiving
branch and Focal Point Branch notwithstanding the fact that thebidder might
have debited his account in any of the bank's branches while making payment.

5. Procedures of bid submission wusing electronic payment of tender
paper cost and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-
Procurement portal (https://tendersodisha.gov.in) using his/her digital signature
certificate and then search and then select the required active tender from the
"Search Active Tender" option. Now. submit button can be clicked against the
selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to
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a)

b)

<)

d)

upload the required Prequalification /Technical/Financial bid, as mentioned in
the bidding document and in line with Works Department office memorandum
no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to
select and submit the bank name as available in the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled
account with designated Banks or their aggregator banks.

i A bidder having account in other Banks can make payment using NEFT/RTGS
facility of designated Banks.

e Online NEFT/RTGS payment using internet banking of the bank in which the
bidder holds his account, by adding the account number as mentioned in the
challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal
regarding successful transaction by bidder the system will activate the 'Freeze Bid
Submission' button to conclude the bidsubmission process.

e) System generated acknowledgement receipt for successful bid submission:
System will generate an acknowledgement receipt for successful bid submission.
Thebidder should make a note of 'Bid ID' generated in the acknowledgement
receipt for tracking their bid status.

Settlement of Cost of Tender Paper;

Cost of Tender Paper: In respect of Government receipts on account of Cost of
Tender Paper, the e-Procurement portal shall generate a MIS for the State
Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender
paper collected with reference to Bid Identification Number. The State
Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost
of Tender Paper and instruct the designated Banks to remit the money to the
State Government account under different heads. In respect of the cost of tender
paper received through the e-procurement portal, the remittance to the Cyber
Treasury account will be made to the Head of Account 0075-Misc, General
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.
For the time being, the State Procurement Cell (SPC) will use over the counter
payment facility of the Odisha Treasury portal. Thereafter, remittance through
NEFT & RTGS will be facilitated through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and
Local Bodies etc.,Cost of Tender Paper, the e-Procurement portal shall generate
a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of
the cost of tender paper collected with reference to Bid Identification Number.
The State Procurement Cell shall generate Bank-wise list of challans and instruct
the designated Banks to remit the money through the Odisha Treasury portal.
The cost of tender papers will be credited to the registered Bank account of the
concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local
Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such
instructions) the tender fee, EMD to the bidder, in case the tender is cancelled
before opening of Bid as per direction received from TIA through e-procurement
system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids is enclosed in the Annexure.
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7.

Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of

8.

10.

bids to respectivebidders accounts as per direction received from TIA through e-
procurement system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is

occasioned for various reasons.

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-
Procurement portal will direct the Bank to transfer the EMD value from the
Pooling Account of SPC to the registered account of the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the
forfeited Earnest Money Deposit on submission of bid, in the State Government
Treasury under the appropriate head (8782-Cash Remittances and Adjustments
between the officers rendering accounts to the same Accounts Officer-102-
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking
the amount as a revenue receipt in their Cash Book under the head 0075-Misc.
General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc.
Deposits and submit the detail account to DAG (Puri) as a deposit of the Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will
not allow the evaluator to edit the initiation after clicking the submit button.
Forfeiture option can be carried out in phased manner like one bidder at a time.

Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision
for online payments/ refunds as per this document.

b) Provide necessary real-time message to bidders regarding successful or
unsuccessful transactions during online payment processes and redirect them to
e-Procurement website with necessary transaction reference details enabling
them to submit their bids.

c) The bank shall ensure transfer of funds from the pooling account to the
Government Head/current account of PSUs/ULBs within the next bank working
day as per the directions generated from e- Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them
to carry out theirrole as stated below.

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement
system on the next bank working day from the date of generation of the XML file
and also provide a confirmation to NICon the same.

Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/
Autonomous Bodies/ ULBs online payment requirements to National Informatics
Centre / the authorized Banks for mapping/ customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-
Tendering process separately bank-wise for the Government Department and the
PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the
Odisha Treasury portal and make the remittance through over-the-counter
facility or NEFT/RTGS (as and when this functionality is available in Treasury
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portal) and issue instruction to the bank for remittance of the receipt to the State
Government account.

c) The State Procurement Cell shall be responsible for providing challan details and
MIS in respect of the remittance towards tender paper cost to the Tender inviting
authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different
Government departments / State PSUs/ Autonomous Bodies / ULBs through an
MIS. State Procurement Cell shall monitor and send monthly progress reports to
the Government.

e) The e-Procurement system will generate a consolidated refund & settlement
XML file as an end of the day activity.

fy e-procurement system will provide a web service for payment gateway (PG)
provider to pull the encrypted refund and settlement details in XML file against a
day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the
refund and settlement status against a day

e-procurement system will update the status accordingly for reconciliation report.

. Role of National Informatics Centre:

Customize e-Procurement software and web-pages of Government of Odisha

(https://tendersodisha.qov.in) to enable the provision for electronic payment.

The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart
of Account.

NIC will provide an interface to organizations to download the electronic receipt data.

Enable automatic generation of daily XML files from e-Procurement system and

ensure delivery of the same to the authorized Banks for enabling automatic

refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State

12.

13.

Procurement Cell in order to make remittance of the tender paper cost to the State

Government account using the Odisha Treasury portal.

Role of Cyber Treasury:

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury
Portal which will be accounted for by the Cyber Treasury and it shall submit the
accounts to A.G (O) as per the established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of
accounting and reconciliation of the electronic remittances made to the State
Government account.

Redressal of Public grievances:

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and
the e-FPB will have an effective procedure for dealing with, public complaint
for e-Receipt related matters. In case, any mistakeis detected by any of the
stakeholders in reporting of receipt of tender paper cost and EMD, either
suomoto or on being brought to its notice, the State Procurement Cell,
Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and the bank
will promptly take steps for rectification. The e-Focal Point Branch of the
participating Banks, National Informatics Centre, Odisha and the State
Procurement Cell, Odisha will notify the contact number and address of the
Help Desk for resolution of any dispute regarding e-Receipt.
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14.

15.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender
paper, submission and rejection of bid, acceptance of Bids as well as refund and
forfeiture of earnest deposit will be applicable for electronic submission of bids
through e-procurement portal. Existing provisions regulating cost of tender paper,
earnest money deposit in OPWD Code and OGFR would stand modified to the
extent prescribed.

These arrangements would be made effective after signing of MoU between the
designated Banks and the State Procurement Cell, firming up of Banking
arrangements and technical integration between designated Bank and e-
Procurement Portal.
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ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender
Paperand Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of
bids

Earnest Money Deposit on
submission of bids

Government
Departments

The payment towards the cost of TenderPaper,
in case Government Departments shall be
collected in separate

Pooling accounts opened in Focal Point
Branch called e-FPB ofrespective designated
banks [as statedin Para 2] at Bhubaneswar on
T+1_day.

With reference to the Noticelnviting Tender/
Bid Identification Number, the amount so
realized is to be remitted to Nabarangpur
Municipality Account under the Executive
Officer , Nabarangpur Municipality- Cost of
Tender Paper through online payment of
https://www.tenderodisha.gov.in/ Portal at the
time of bidding online participation.

.In case of tenders of
Government Departments,
amount towards Earnest
Money Deposit on submission
of bids shall be collected in a
pooling account opened for
this purpose at Focal Point
Branch called e-FPB of
respective designated banks
at Bhubaneswar and the
banks will remit the amount to
respective bidder's account
within two working days on
receipt of instruction from TIA
through refund and settlement
of e-procurement system.

Il In case of forfeiture of
Earnest Money Deposit on
submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD

value from the Pooling
Account of SPC to the
registered account of the

tender inviting authority within
two working days of receipt of
instruction from TIA.
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Cost of Tender Paper on submission
ofbids

Earnest Money Deposit on
submission of bids

State PSUs
Statutory

Corporations,
Autonomous
Bodies and
Local Bodies.

I. In case of State PSUs, Statutory
corporations, Autonomous
Bodies and Local Bodies etc. the
amount towards Cost of Tender
Paper, on submissionof bids shall
be collected in separated pooling
accounts opened in Focal Point
Branch called e-FPB of respective
designated Banks at
Bhubaneswar on T+1 days.

Il. The Paper cost will be transferred
to the respective current
accounts of concerned State
PSUs, Statutory Corporation,
Autonomous Bodies and Local
Bodies etc. after opening of bid.

Amount towards EMD on
submission of bids shall be
collected in a separate pooling
account of Focal Point Branch
called e-FPB of respective
designated banks at
Bhubaneswar and the banks
will remit the amount to
respective bidder’s account on
receipt of instruction from TIA
through refund and settlement
of e-procurementsystem within
two working days from receipt
of such instruction.

In case of forfeiture of Earnest
Money deposit on submission
of bids, the e- Procurement
portal will direct the Bank to
transfer the EMD value from
the Pooling Account of SPC to
the registered account of the
tender inviting authority within
two working days of

receipt of instruction from
TIA.
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1.

Instruction to Bidders (ITB)e-procurement

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

The authority belonging to the major discipline is competent to invite tender
of composite bids.He will also nominate the Executive Officer who will deal
with all matters relating to the bids in the invitation of bids.

For composite tender, estimated cost of each component should be clearly
indicated inaddition to combined estimated cost put to tender. The eligibility
of bidders will correspond to the combined estimated cost of different
components put to tender.

The contractor shall comply with the provisions of the Apprentices Act
1961, and the rules/amendments issued there under from time to time. If
he fails to do so, it will be considered a breach of the contract and the
Superintending Engineer/Executive Officer may at his discretion without
prejudice to any other right or remedy available under law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising
on account of anyviolation of the provisions of the said Act by him.

The contractor shall be deemed to have satisfied himself as to the
correctness and sufficiency of the Tender and of the rates and prices quoted
in the Bill of Quantities, all of which shall, except in so far as it is otherwise
provided in the Contract, cover all his obligations under the Contract
(including those in respect of the supply of goods, materials, plant & services
or of contingencies for which there is a Provisional Sum) and all matters and
things necessary for the proper execution and completion of the work and
the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion
date specified in the Contract data.

Throughout these bidding documents, the terms “ bid and tender “ EMD
and Bid Security and their derivatives (bidder / tenderer, bidding / tendering,
etc.) are synonymous.

In case the tender for composite work includes in addition to main work /
building work all other ancillary works such as sanitary and water supply
installations, drainage installation, electrical work, Firefighting installation,
horticulture work, roads and paths and gate works in dams and canals etc. ,
the bidder apart from being a registered civil Contractor of appropriate class
must associate himself with agencies of appropriate class those who is
eligible to tender for sanitary and water supply drainage, electrical,
Firefighting installation and horticulture works in the composite tender.
Intending purchasers are not required to produce any documents viz. copy
of Registration, GST Registration certificate & GSTIN etc, at the time of
purchase of tender documents but will be required for verification purpose
at later stage. Furnishing copy of such documents is mandatory along with
the tender documents otherwise his/her bid shall be declared as non-
responsive and thus liable for rejection. The L1 Bidder is required to attend
the officer inviting the bid for verification of original documents within five
days of opening the Price bid.

27



PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The
Contractor/ Bidder intending to participate in the bid is required to register
in the Portal with some information about the firm/Contractor. This is a
onetime activity for registering in Portal. During registration, the contractor
has to attach a Digital Signature Certificate (DSC) to his / her unique user ID.
The DSC used must be of appropriate class (Class Il or Class Ill) issued from a
registered Certifying Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc.

To log on to the portal the Contractor/Bidder is required to type his/her
username and password. Thesystem will again ask to select the DSC and confirm
it with the password of DSC. For each login, a user’s DSC will be validated against
its date of validity and also against the Certificate Revocation List (CRL) of
respective CAs stored in system database. The system checks the unique ID,
password and DSC combination and authenticates the login process for use of
portal.

The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersodisha.gov.in will appear in the section of “Upcoming Tender”
before the due date of tender sale. Once the due date has arrived, the tender will
move to “Active Tender” Section of the homepage. Only a small notification will
be published in the newspaper specifying the work details along with mention of
the specific website for details. The publication of the tender will be for specific
period of time till the last date of submission of bids as mentioned in the
‘Invitation for Bid’ after which the same will be removed from the list of Active
tenders. Any bidder can view or download thebid documents from the web site.

Contractor exempted from payment of EMD will be able to participate in the
tender directly by uploading documentary evidences towards his eligibility for
such exemption.

If the software application has the provision of payment of cost of tender
document through payment gateways of authorized bankers by directly debiting
the account of the bidders, bidders will be required to avail on-line payment.

The bidders are to participate in the bid on-line.
DELETED.

In the case of any failure, malfunction, or breakdown of the electronic
system used during the e-procurement process, the tender inviting officer
shall not accept any responsibility for failures or breakdowns other than in
those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-
procurement system in the State or his/their subsidiaries or their parent
companies shall be ineligible to participate in the procurement processes
that are undertaken through the e-procurement system irrespective of who
operates the system.

2 ELIGIBLE BIDDERS:
This Bid is open to all Contractors of the class mentioned in the Invitation for
Bids registered with the State Governments and Contractors of Equivalent

Grade/ Class Registered with Central Government/ MES/ Railways for
execution of civil works. The Bidders are required to enclose the proof of
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registration from the registering authority along with the Bid subject only to
the registration in the portal using his/her DSC for on-line bids.

Contractors not registered with Govt. of Odisha can participate in the e-
procurement after necessary enrolment in the portal but have to
subsequently register themselves with the appropriate registering
authority of the state Govt. before award of the work as per prevalent
registration norms of the state.

All bidders shall provide a statement that the bidder is neither associated,
nor has been associated, directly or indirectly, with the Consultant or any
other entity that has prepared the design, specifications, and other
documents for the Project or being proposed as Project Manager for the
Contract. A firm that has been engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of the works, and any
of its affiliates shallnot be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/Under Secretary and above in the Government of Odisha in the
concerned Department, he shall inform the same in Schedule-l of the bid
document mentioning the exact details in a covering letter along with the
tender, failing which his bid will not be considered. Also if the fact of
relationship subsequently comes to light, his contract will be rescinded. The
bid security or the performance security will be forfeited and he shall be
liable to make good any loss or damage resulting from such cancellation. In
case the bidder has no relationship with any of the officers mentioned above
he shall have to furnish with his bid an undertaking to that effect.

He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to
any gazetted officer in the concerned Department. Any breach of this
condition by the contractor would render him liable for penal action for
suppression of facts.

No Engineer of gazetted rank or other gazetted officer employed in
Engineering or Administrative duties in an Engineering Department of the
Government of Odisha is allowed towork for contractor for a period of two
years after his retirement from Government service, without prior
permission of the Government of Odisha in writing. Such a contract is liable
to becancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the
Government of Odisha as aforesaid before submission of the tender for
engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

For submission of Bids through the E-Procurement Portal, the bidder shall
up-load the scanned copy/copies of documents listed under clause 3.2 in
prescribed format wherever warranted in support of eligibility criteria and
qualification information. The L-1 bidder shall have to produce the original
documents in support of the scanned copies and statements uploaded in
the portal within 5 days of opening of price bid. The Bids from Joint
ventures are not acceptable.
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The bid shall include following information and documents.

(@) Copy of valid contractor’s registration certificate, PAN card, GST
Registration certificate& GSTIN should accompany the technical bid.

(b) Copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory.

(c) Major construction equipment to be deployed to carry out the
Contract. The contractors are required to furnish evidence of ownership
of principal machineries / equipments for only those machineries /
equipments asked for in the tender documents.

(d) In case if contractor executing several works, he is required to furnish a
time schedule for movement of equipment/machinery from different
site to this work site when work is to be executed.

(e) The contractor shall furnish ownership documents for those
machineries which he is planning to deploy for the tendered work.

(f) deleted.

(99 The contractor intending to use/lease equipments/machineries are

required to furnish proof of ownership from the company/persons
providing equipment/ lease deed and duration of such contract.

(h) Copy of sub-contract agreement with eligible Registered Electrical
Contractors having valid L.T. / H.T. license (Associated with the sub-
contractor).

() Details of work under progress as per tender documents.

() Details of works executed during the last five years and works in hand
(list of on-going works as per bid documents).

(k) The bidder is required to furnish MOU with professional Firm or body
having experience in handling Fire safety services for design,
construction and commissioning High rise/Old age home/ Buildings/
Hospitals / Apartments along with Registration certificate of Firm for
Installation & Commissioning of Fire safety services

DELETED
The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and
attachmentssubmitted in proof of the qualification requirements; and/or

b.Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation
history, or financial failures etc.; and/or

c.Participated in the previous bidding for the same work and had quoted
unreasonable prices and could not furnish rational justification to the
Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.

e.Been black listed/their registrations by the competent authority.
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4. ONE BID PER BIDDER:

Each bidder shall submit only one bid for one package. A bid is said to be
responsive if accompanied by cost of bid document and appropriate bid
security. The system shall consideronly the last bid submitted through the E-
Procurement portal.

5. COST OF BIDDING:

The bidder shall bear all costs associated with the preparation and
submission of his bid, andthe Engineer-in-Charge will in no case be
responsible and liable for those costs.

All the rates and prices in the bid shall cover all taxes, GST Registration
certificate & GSTIN, ferry, tollage charges and royalties and any other charges
except GST.

The rate of royalties and taxes prevailing on the date of measurement
shall be consideredwhile making deductions in the bills.

The successful bidder shall make his own arrangement for all materials unless
otherwisespecified in the conditions of contract.

6. SITE VISIT:

Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their
bid. A Bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding
or otherwise shall be allowed. The Bidder shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this
notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done and of conditions and rates
at which tools and plant, etc. will be issued to him by the Government and
local conditions and other factors having a bearing on the execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports
referred to in the Contract Data, supplemented by any information available
to the bidder.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the
Contract Data on requisition by the intending Bidder. The bidder may ask
guestion in the e-procurement portal using his DSC; provided the questions
are raised before the date mentioned in the home pageunder critical dates.
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7.

8.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

The description of the work is as mentioned under Invitation for Bid.

The bids uploaded by the Tender Inviting Officer may consist of general
arrangements drawings or typical sections of the project. Bidder may down
load these drawings and take out the print for detail study. Any other
drawings and documents pertaining to the works available with the officer
inviting the Bid as well as in the office of the Executive Officer as mentioned
in the contract data will be open for inspection during working hours on all
working days by the bidders. The bidder is required to down-load all the
documents including the drawings for preparation of his bid. It is not
necessary on the part of the Bidder to up-load the drawings other Bid
documents (after signing) while up-loading his bid. He is required to up load
documents related to his qualification information and Bill of Quantities duly
filled in. It is assumed that while participating in the bid, the bidder has
referred to all the drawings and documents uploaded by the Officer Inviting
the Bids. Seeking any revision of rates or backing out of the bid claiming for
not having referred to any or all documents provided in the Bid document by
the Officer Inviting the Bids will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited / Action will be
taken as per Bid Security Declaration in Schedule-K vide F.D O.M No0.8484
dt.05.04.2022.

The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, and technical specifications, bill of
guantities, forms, Annexes and drawings in the Bid Document. Failure to
comply with the requirements of Bid Documents shallbe at the bidder’s own
risk.

CLARIFICATION OF BIDDING DOCUMENTS:

Bid documents consisting of drawings, plans, specifications, the schedule of
guantities of the various items of work to be done and the set of terms &
conditions of contract to be complied with by the contractor who intends to
bid and other necessary Documents can be seen in the office of the officer
inviting the Bid during office hours every day except on Sundays & Public
Holidays till last date of sale of tender paper.

No paper copy of the bid shall be sold.

The Contract Data to bid shall be filled and completed in the office of Officer
inviting bid beforeissue of bid documents. If the documents are issued to the
intending bidder without having been so filled in & completed, he shall
request the officer inviting the bid to have this done before he completes
and delivers his bid.

The bidder can seek clarification on the bids which he received earlier than
15 days prior tothe deadline for submission of bids. The Employer's response
will be forwarded through the e-mail ID of the enquirer.
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PRE-BID MEETING: DELETED
9. AMENDMENT OF BIDDING DOCUMENTS:

Before the deadline for submission of bids, the officer inviting the Bid may
modify the bidding documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall
be notified in the website www.tendersOdisha.gov.in / notice board and
through paper publication.

To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Officer inviting the Bid if also
happens to be the Engineer-in-Charge with the permission of the higher
authority may, at his discretion, extend as necessary the dead line for
submission of bids.

C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English / Hindi / Oriya
language. Bids submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

Following documents will be deemed to be part of the bid even if not submitted

with the bid.
(i) Invitation for Bids (IFB)
(i) Instructions to bidders (ITB)

(iif) Conditions of Contract

(iv) Contract Data
(v) Specifications
(vi) Drawings

All the volumes/documents shall be provided in the portal by the Officer
inviting the bid. The bidder shall carefully go through the document and
prepare the required documents and up load the scanned documents in
Portable Document Format to the portal in the designated locations of
Technical Bid. He will fill up the percentage rate in the BOQ down loaded for
the work in designated Cell and up-load the same in designated locations of
Financial Bid. Submission of document shall be effected by using DSC of
appropriate class.

A. Cost of “Bid document” & “Bid Security” shall be remitted online using
e-procurementGateway (Bid Security Declaration in Schedule-K) as per
F.D OM No.8484 dt.05.04.2022.
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12.

B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923
(i) Qualification Information and supporting documents,
(i) Certificates, undertakings, affidavits,
C. “Financial Bid “shall comprise.
(i) Priced Bill of Quantities
PROPOSAL BY THE BIDDER:

In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel
format shall be made available to the bidder.

For Item rate tenders, the bidder shall fill in rates in figures and should not leave
any cell blank. The line-item total in words and the total amount shall be
calculated by the system and shall be visibleto the bidder.

In case of percentage rate tender, the bidder will only fill in the designated cell
and activate “less” or “excess” to indicate how much his price offer is excess or
less (Up to two decimal Place) than the estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, Including the Conditions of Contract basic technical design as
indicated in the drawing and specification. Conditional offer or alternative offers
will not be considered in the process of bid evaluation.

All duties, taxes, excluding GST including Building and other Construction Workers
Welfare Cess @ 1% payable by the contractor under the contract, or for any
other cause shall be included in therates, prices submitted by the bidder. Taxes
on material in respect of this contract shall be payable by the Contractor and
Government will not entertain any claim whatsoever in respect of the same
except GST payable for works contract.

In the case of any bid where unit rate of any item/items appear unrealistic, such
bid will be considered as unbalanced and in case the bidder is unable to provide
satisfactory explanation sucha tender is liable to be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price
adjustment towards Cement, Steel & Bitumen and escalation of all components
of work as per Sub- Clause 31 of Condition of P-1 Contract.

Deleted.
Deleted.
Deleted.
Deleted
The contractor shall be deemed to have satisfied himself as to the correctness
and sufficiency of the Tender and of the rates and prices stated in the Bill of
Quantities, all of which shall, except in so far as it is otherwise provided in the
Contract, cover all his obligations under the Contract (including those in respect
of the supply of goods, materials, plant & services or of contingencies for which
there is a Provisional Sum) and all matters and things necessary for the proper
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13.

14.

15.

execution and completion of the work and the remedying of any defects therein.

The contractor shall conform in all respects, by giving all notices and paying all
fees, with the provisions of:

i) Any national or State Statue, Ordinance, or other Law, or any
regulation, or bye-law ofany local or other duly constituted authority
in relation to the execution and completion of the works and
remedying of any defects therein, and

i)  The rules and regulations of all public bodies and companies whose
property rights are affected or may be affected in any way by the
works.

FOR COMPOSITE BIDS: DELETED.
CURRENCIES OF BID AND PAYMENT:

The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees. All payments shall be made in Indian Rupees.

VALIDITY:

Bids shall remain valid for a period not less than 90 days or the period mentioned
in the Contract Data, after the deadline date for submission of bid as specified in
the notice invitingthe Bids. A Bid valid for a shorter period shall be rejected by the
Engineer-in-charge as non- responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be made
in writing or by cable or by e-mail.

DELETED.
BID SECURITY:

The Bidder shall remit a bid security for the amount mentioned under Contract Data.

(Bid Security Declaration as per Schedule-K) vide F.D OM No.8484 dt.05.04.2022

The successful lowest bidder will produce the original of all scanned
documents for verification within 5 days of opening of the tender (Price
Bid). In the eventuality of failure on the part of the lowest successful
bidder to produce the original documents, he will be debarred in future
from participating in tender for three years and will be blacklisted by the
competent authority. In such a situation, successful L-2 bidder will be
required to produce his original documents for consideration of his/her
tender at the negotiated rate equal to L-1 bidder.

DELETED.

DELETED.

DELETED.
The Bid shall be declared non-responsive and shall be rejected if submitted
without an acceptable Bid Security and not secured as indicated in Sub-Clauses
15.1.
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Combined bid security for more than one work is not acceptable.

In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree
holders in Engineering who are registered with the Government of Odisha, the
rules framed by government from time to time about Cost of Bid documents, Bid
security, performance security will apply.

The bid Security of unsuccessful bidders will be returned within 28 days of the
end of the validity period specified in Sub-Clause 14.1.

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security and
Additional Performance security if any

The Bid Security may be forfeited / Action will be taken as per Bid Security
Declaration in Schedule- K vide F.D O.M No0.8484 dt.05.04.2022.

If the bidder withdraws the bid after opening of the bid but within
the period of validity.

If the Bidder seeks any revision of rates or backs out of the bid
claiming for not having referred to any or all documents provided in
the Bid by the Officer Inviting theBids.

DELETED.

In the case of a successful bidder, if the bidder fails within the specified
time limit to Sign the Agreement; or Furnish the required Performance
Security including additional performance security if any.

FORMAT AND SIGNING OF BID:

The bidder can download the tender of his choice and save it in his system and
undertake the necessary preparatory work off-line and upload the completed
tender at his convenience within the final date and time of submission. The bidder
shall only submit single copy of the required documents and Price Bid in the
portal. In the Financial bid, the bidder cannot leave any figure blank. He has to
only write the figures; the words will be self-generated. The Bidders are advised
to up- load the completed Bid document well ahead of the last date & time of
receipt to avoid any last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
Document, Bid Security, Declaration form, pricebid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender
for up- loading the documents in appropriate place one by one simultaneously
checking the documents. Once the Bidder makes sure that all the documents
have been up-loaded in appropriate place, he clicks the submit button to submit
the bid to the portal.
Tender cannot be pre-opened and cannot be submitted after due
date and time. Therefore, only after satisfying that all the
documents have been uploaded, the Bidder should activate submit
button.
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17.

18.

19.

20.

In the e-procurement process, each process is time stamped. The
system can identify each individual who has entered into the portal
for any bid and the time of entering into the portal.

The Bidder should ensure clarity of the document up-loaded by him
to the portal, especially the scanned documents by taking out
sample printing. Non-submission of legible documents may render
the bid non-responsive. However, the Officer inviting the Bids if so
desires, can ask for legible copies for clarification within a
stipulated period of 7 days, provided such document in no way
alters the Bidder’s price bid. If the Bidder fails to submit Such
documents with in the stipulated date, his bid shall be evaluated
on it’s own merit.

D.SUBMISSION OF BIDS
SECURITY OF BID SUBMISSION:

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of
the opener(s). The system shall require all the mandatory forms and fields filled
up by the contractor during the process of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be
decrypted / opened by the authorized openers only on or after the due date and
time.

DEADLINE FOR SUBMISSION OF THE BIDS:

The online bidding will remain active till the last date and time of the bid
submission. Once the date and time (Server date and time) is over, the bidder will
not be able to submit the bid. The date & time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared a holiday
for the Officer inviting the Bid.

The officer inviting the bid may extend the deadline for submission of bids by
issuing an amendment in accordance with Sub-Clause 9.3, in which case all rights
and obligations of the officer inviting the bid & Engineer-in-Charge and the
bidders previously subject to the original deadline will then be subject to the new
deadline.

LATE BIDS:

The system shall reject submission of any bid through portal after closure of the
receipt time. For all purpose the server time displayed in the e-procurement portal
shall be the time to be followed by thebidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS:

In the E-Procurement Portal, it is allowed to modify the bid any number of times
before the final date and time of submission. The bidder shall have to log on to
the system and resubmit the documents as asked for by the system including the
price bid. In doing so, the bids already submitted by the bidder will be removed
automatically from the system and the latest bid only will be admitted. But the
bidder should avoid modification of bid at the last moment to avoid system
failure or malfunction of internet or traffic jam or power failure. If the bidder fails
to submit his modified bids within the designated time of receipt, the bid already
in the system shall be taken for evaluation.
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21.

In the E-Procurement Portal, with-drawl of bid is allowed. But in such case, he has
to write a letter with appropriate reasons for his withdrawal addressed to the
Officer inviting the bid and up load the scanned document to portal in the
respective bid before the closure of receipt of the bid. The systemshall not allow
any withdrawal after expiry of the closure time of the bid.

E. OPENING AND EVALUATION
OPENING OF THE BID:

Bid opening dates are specified during tender creation or can be extended vide
corrigendum. These dates are available in IFB, tender document as well as the
home page of portal. Bid opening can bedone by the authorized users which are
defined during the tender publication / approval stage. The bids are encrypted
using their public keys and can be decrypted only on or after the Bid Opening due
date. The bid openers private key will be required to open the bids and all the
openers have to log on to the portal during that time.

The bidders who participated in the on-line bidding can witness
opening of the bid from any system logging on to the portal with the
DSC away from opening place. Contractors are not required to be
present during the bid opening at the opening location if they so
desire. Each activity is date and time stamped with user details. For
time stamping, server time is taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the
Officer inviting the Bid/Engineer-in-Charge, the bids will be opened at the
appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the
“Bid” shall be that inwhich they appear in the “Invitation for Bid”.

The Bid openers; who have been pre-defined shall log on to the portal with their
respective DSC. Unless all the Officers who have been declared as Opening
officers, log on the portal with their DSC the Tender cannot be opened.

After receipt of confirmation of the bid security, the bidder will be
asked in writing to clarify his technical bid, if necessary.

The bidders will respond in not more than 7 days of issue of the
clarification letter, which will also indicate the date, time and venue
of opening of the Financial Bid.

Immediately on receipt of these clarifications, the Evaluating
Officers; predefined in the system for the bid, will finalize the list of
responsive bidders. They will log on to the site with their DSC and
record their comments on the technical evaluation page in the
system. The Officer Inviting the Bid if also the accepting authority,
shall log onto the system with his digital signature and check the
technical evaluation. He can either accept or pass on to the
evaluating officers for re-evaluation. Upon acceptance of technical
evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that
their technical bidhas been evaluated responsive with respect to the

data/information furnished by him
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and the letter shall also intimate him the date & time of opening of
financial bid. The system shall also inform the non-responsive
bidders in their email ID that their bid has been found non-
responsive.

The Technical evaluation of all the bids will be taken up as per the information
furnished by the Bidders. If any of the information/
statements/documents/certificates furnished by the bidder is found to be
false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his
registration in the portal shall be blocked and the bidder is liable to be
blacklisted.

After technical evaluation of the bidders and selection of the qualified bidders,
the financial bids of the technically qualified bidders shall be opened on the due date
of opening. Members of the bid opening committee log on to the system in
sequence and open the financial bids for the technically qualified bidders. The
opening of financial bid by the opening officer using their DSC shall decrypt the
financial bids.

Opening of price bid and evaluation of lowest bidder is subject to
satisfaction of other qualification information asked for in the bid
pursuant to Clause-3.

The Officer inviting Bid shall ensure that all the Bidders are
individually intimated about the date, time & venue of opening of
the financial bid along with the responsiveness of the Technical Bid.

The Financial Bid will be opened on the notified date & time in the
presence of bidders or their authorized representative who wish to
be present.

At the time of opening of “Financial Bid”, the names of the bidders
whose bids were found responsive in accordance with Sub-Clause
24.1 will be announced. The bids of only those bidders will be
opened. The remaining bids will be rejected.

The responsive bidders’ names, the bid prices, the item wise rates
the total amount of each item, any discounts and withdrawals, and
such other details as the officer inviting the tender may consider
appropriate, will be announced by him or his authorized
representatives at the opening.

Special conditions and/or rebate/discount offer if any uploaded to
the system shall be declared and recorded first.

The Financial bid of the bidders shall be opened one by one by the
designated officers. The system shall auto-generate the
Comparative statement.

The Bidder can witness the principal activities and view the
documents/summary reports for that particular work by logging on
to the portal with his DSC fromanywhere.

22. PROCESS TO BE CONFIDENTIAL:
Information relating to the examination, clarification, evaluation, and comparison
of bids and recommendations for the award of a contract shall not be disclosed to
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23.

24.

bidders or any other persons not officially concerned with such process until the
award to the successful bidder has beenannounced. Any effort by a bidder to
influence the officer inviting the bid, processing of bids oraward decisions may
result in the rejection of his bid.

CLARIFICATION OF BIDS:

To assist in the examination, evaluation, and comparison of bids, the officer
inviting the bid may, at his discretion, ask any bidder for clarification of his rates
including breakdowns of unit rates. The request for clarification and the response
shall be in writing or by cable or by e-mail, but no changein the bid price or
substance of the bid shall be sought, offered.

Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on
any matter relating to his bid from the time of the opening to the time the
contract is awarded. If the bidder wishes to bring additional information to the
notice of the officer inviting the bid, it should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

During the detailed evaluation of “Technical Bids”, the officer inviting the bid will
determine whether each bid: -

Whether the Bid security is confirmed by issuing institution/bank.Has
submitted legible documents for evaluation
Meets the eligibility criteria defined in Clause 3 and;

Is substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “Financial Bid”, the responsiveness of the
bids will be further determined with respect to the remaining bid conditions, i.e.,
priced bill of quantities, technical specifications and drawings.

A substantially responsive “Financial Bids” is one, which conforms to all the
terms, conditions, and specifications of the bidding documents, without material
deviation or reservation. A material deviation or reservation is one

Which affects in any substantial way the scope, quality, or
performance of theworks?

Which limits in any substantial way, inconsistent with the bidding
documents, theright of the officer inviting the bid or the bidder’s
obligations under the contract or

Whose rectification would affect unfairly the competitive position of
other bidderspresenting substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the officer
inviting the bid, and may not subsequently be made responsive by correction or
withdrawal of the non- conforming deviation or reservation.

On opening of the price bid the system shall arrange the financial bids in order
of their value (L1 first, followed by L2, L3 ....) for subsequent evaluation. The
evaluation status (Sheet) will be visible to all the participating bidders after
opening on their respective logins. Each activity is recorded in the system with
date and time stamping.

25. EVALUATION OF BIDS: DELETED

If the officer inviting the Bid in his opinion judges that the price quoted by the
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27.

28.

29.

lowest qualified bidderis high or a special condition imposed by the bidder is to
be withdrawn, the bidder shall be invited fornegotiation by the officer inviting the
Bid or by an officer authorized him in writing. Negotiations of financial bid with
only the lowest bidder shall be carried out, if necessary. Negotiation of bid will be
carried out by manual way.

DELETED.
DELETED
DELETED.
DELETED.
F. AWARD OF CONTRACT

AWARD CRITERIA:

The officer inviting the bid will award the contract to the bidder whose bid has been

determined to besubstantially responsive to the bidding documents and who has offered

the lowest evaluated price.

On acceptance of the tender, the Contractor shall name in writing his
accreditedrepresentative(s) who would be responsible for taking instructions
from the Engineer-in-Charge.

Competent Authority on behalf of Governor of Odisha reserves to himself the
right of accepting thewhole or any part of the bid and the bidder shall be bound
to perform the same at the rate quoted.

The successful bidder registered under other State Government / MES /
Railways / CPWD inequivalent rank has to register under state PWD before
signing of the agreement.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series
one by one, thereby facilitating a particular Bidder for award, then they shall be
penalized with adequate disincentives with forfeiture of EMD/Bid Security unless
adequate justification for such back out is furnished. Appropriate action for
blacklisting the bidder shall also be taken apart from dis-incentivizing the bidder.

The bidding process shall be deemed to be complete till the date of issue of letter
of acceptance. If the bidder fails to sign the agreement within the stipulated
period mentioned under clause 29.2, his bid security shall stand forfeited / Action
will be taken as per Bid Security Declaration in Schedule-K vide F.D O.M No0.8484
dt.05.04.2022.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:
The competent authority on behalf of the Governor of Odisha does not bind him

to accept the lowest or any other tender and reserves to him the authority to
reject any or all the tenders received without assigning any reason.

All bids in which any of the prescribed condition is not fulfilled or any condition
including that of conditional rebate is put forth by the bidder shall be summarily
rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

In the E-Procurement Portal, the system shall generate the template of award
letter and the Officer Inviting the Bid shall mention the amount of Performance
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30.

Security and additional security required tobe furnished in the letter and intimate
the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated
as closure of the Bid process and commencement of the contract.

The bidder shall within 15 days of issue of letter of acceptance, furnish the
Performance security & additional Performance security (if any) in the
prescribed form & the work Programme & shall signthe agreement in prescribed
format, failing which the Engineer-in- Charge shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the Bid Security absolutely
/ Action will be taken as per Bid Security Declaration in Schedule-K vide F.D O.M
No0.8484 dt.05.04.2022. The agreement will incorporate all agreements between
the officer inviting the bid and the successfulbidder.

If L1 bidder does not turn up for agreement after finalization of the tender,
then he shall be debarred form participation in bidding for three years and
action will be taken to blacklist the contractor. In that case, the L2 bidder, if
fulfils, other required criteria would be called for drawing agreement for
execution of work subject to the condition that L2 bidder negotiates atpar
with the rate quoted by the L1 bidder otherwise the tender will be
cancelled. In case a contractor is black listed, it will be widely published and
intimated to all departments of Government and also to Govt. of India
agencies working in the state.

(Amendment to Para-3.5.14 Note-l of OPWD Code Vol.-I by inclusion).
Following documents shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence
& documents leading thereto & required amount of performance security
including additional performance security as per sub clause 29.2 hereof.

Standard Bid Document P.W.D. Form P-1

The letter to proceed with the work shall be issued by Engineer-in-charge only
after signing of the agreement. The notification of award will constitute the
formation of the contract subject only to the furnishing of performance security
and additional performance security in accordance with the provisions of the
agreement.

On acceptance of the composite bids by the competent authority the letter of
award will be issued bythe Engineer-in-Charge of the major component of the
work on behalf of the Governor of Odisha.

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge
will promptly notify the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:
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The Engineer-in-Charge will reject a proposal for award if he determines that the
bidder recommended for award has been engaged in corrupt or fraudulent
practices in competing for the contract in question. He will report to the Officer
Inviting Bid / next higher authority.

Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing
will be liable for rejection.
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DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited online in double cover system from the Class
of eligible contractors registered with the State Government and contractors of
equivalent Grade / class registered with Central Government / MES / Railways having
registration for Civil, Electrical and P.H.works for execution of Civil / E.I. / P.H. works
on production of definite proof from the appropriate authority in prescribed firm to
be eventually drawn in P.W.D. FORM P-1 for the work “Construction of S Mart Park
and Smart Crematorium of Nabarangpur Municipality” at an estimated cost for each
work Rs. 99.86 Laks (Rupees Ninety-Nine Lakh Eighty-Six Thousand) only
(Including GST). Contractors not registered with Govt. of Odisha can participate in the
e-procurement after necessary enrolment in the portal but have to subsequently
register themselves with the appropriate registering authority of the state Govt.
before award of the work as per prevalent registration norms of the state.

a) This tender is of composite nature and consisting of Civil works, Electrical
and PH works.

b) This detailed Tender Call Notice along with the clauses mentioned herein
shall form a part ofthe contract and agreement.

The Bid documents are available on official website of Government:
https://www.tendersodisha.gov.in from dt.09/04/2022 to 17:00 hours of
dt.24/04/2022 The last dateand time of submission of Bid is as per contract data.

The Technical Bid documents (Cover - 1) will be opened by the assigned officer in the
office of the Executive officer Nabarangpur Municipality at 11.00 Hours on dt
.26/04/2022 in the presence ofthe bidders or their authorized representatives who
wish to attend. After evaluation of the documents contained in Cover-I, the Cover-ll
containing price bid/s of the technically responsive bidder/s will be opened. The
date, time and place of opening the price bid will be intimated to the eligible
qualified bidders through system generated E-mails.

The cost of Bid documents is to be remitted online through e-payment gateway
for Rs.10,000/- towards the paper cost of each bid respectively.

The bid is to be submitted in two covers.

i) Cover-l is to contain scanned copy of Contractor Registration Certificate,
GST Registration Certificate, GSTIN, PAN, Profit Loss statement, M.O.U.
(Memorandum of Understanding duly notarized) with eligible registered
electrical contractor having valid H.T. / L.T. license, List of similar nature of
park works, work in hand, list of machineries, affidavit, and all other
documents required as per the relevant clauses of this DTCN. The
contractor belonging to outside state of Odisha and not started business
should submit an undertaking in the form of an Affidavit indicating therein
that they are not registered under Odisha GSTIN as they have not started
any business in the state and they have no liability under the Act. But
before award of final contract, such bidders will have to produce the
Odisha GSTIN.

ii) Cover-ll is to contain the PRICE BID duly filled in and signed by the bidder
as per the relevant clauses of this DTCN.
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Furnishing scanned legible copy of Original Contractor Registration certificate,
valid GSTIN, PAN card along with the Technical Bid is mandatory otherwise his/
her bid shall be declared as non- responsive and thus liable for rejection.

(i) The Contractors are required to furnish scanned copy of evidence of
ownership showing the possession of principal machineries/equipments
as per Annexure-l in Schedule-C for which contractor shall have to secure
minimum 80% of marks failing which the tender shall be liable for
rejection.

(i) In case the contractor proposes to engage machineries and equipments
as asked for in the tender document, owned or hired but deployed
outside the State, the entire bid security shall stand forfeited in case the
contractor fails to mobilize the machineries within a period as to be able
to execute an item of work as per original Programme which will be part
of the agreement.

(i) The contractor intending to hire/lease equipments/machineries are
required to furnish proof of ownership from the company/ person
providing equipments/ machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The
contracts/agreements/lease deed should be on long term basis for a
minimum period of 12 (Twelve) months as mentioned in contract data
from the last date of receipt of Bid documents.

(A) The civil contractor in order to take part in the composite tender should
enter into an

M.O.U. (Memorandum of Understanding duly notarized) with eligible registered
electrical contractor having valid H.T. / L.T. license; for execution of electrical
installation and other electrical works and a copy of such M.O.U. should be
attached with the tender as per the proforma at Schedule- J which shall form a
part of tender. A copy of electrical license should also be enclosed with the
tender papers, the original of which need to be furnished during verification.
The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

B.)
Deleted
C.)
Deleted

1. The firm must have executed at least one similar park &
Crematorium work costing not less than Rs.70.00 Lakhs / 2 or 3 work not less than
Rs.50.00 lakhs each aggregating to Rs.70.00 lakhs during Current / last three
Financial years under Govt. / Semi Govt./ in support of which , certificate to this
effect should be furnished from an officer not below the rank of
E.E or equivalent. The Current price level for similar nature of work will be taken
into considerationas per escalation factor mentioned in DTCN at clause 112 (h)

D.) Deleted
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10.

11.

12.

13.

14.

15.

16.

(i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as

follows.
a. Part—1 : For Civil items of works
b. Part—II : For Electrical items of works
c. Part—11 For PH items of works

The contract shall be drawn & signed by E.O., Nabarangpur Municipality,
Nabarangpur on behalf of the Governor of Odisha.

(i) The Civil items of works as per Part-l of Schedule of quantities, Electrical items of
works (both internal &external) as per part-ll of Schedules of quantities and P.H.
items of works (both internal & external) as per Part-lll of the Scheduled of
guantities of the Agreement shall be supervised measured and check measured and
countersigned by the concerned authorities certifying the completion as per schedule as
desire by Executive Officer, Nabarangpur Municipality. In the interest of expeditious
execution of work, payment of interim bills (Running A/c bills) shall be made by
the Executive Officer, Nabarangpur Municipality.

If an individual makes the application, the individual should sign (with DSC) above
his full type written name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the
proprietor & furnishfull type written name and the full name of his firm with its
current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by
a partner holding power of attorney for the firm in which case a certified copy of
the power of attorney shall accompany the application. A certified copy of the
partnership deed and current address of all partners of the firm shall also
accompany the application.

If the application is made by a limited company or a corporation, it shall be signed
(with DSC) by a duly authorized person holding power of attorney for signing the
application in which case a certified copy of the power of attorney shall
accompany the application. Such limited company or corporation will be required
to furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in
the tender schedule.Any change in the wordings will not be accepted.

The work is to be completed in all respects within Eighteen (18) calendar months
from the date of issue of work order. Before acceptance of tender, the successful
bidder will be required to submit a work Programme and milestone basing on the
financial achievement so as to complete the work within the stipulated time and
in case of failure on the part of the agency to achieve the milestone liquidated
damage will be imposed

(Amendment to Para-3.5.18 Note-VIIl of OPWD Code Vol.-l).

All tenders received will remain valid for a period of90 days from the last date
prescribed for receipt of tenders and validity of tenders can also be extended if
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17.

18.

19.

20.

21.

agreed by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications
applicable to the contractand all the documents, which will form a part of the
agreement to be entered in to, by the accepted tenderer and detailed
specifications for Odisha, and other relevant specifications and drawings, which
are available. Complaint at a future date that the tenderers have not seen plans
and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail
test conducted. But the tendered rates quoted by the tenderer will hold good in
case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing
to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that
rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its
progress and to have quoted rates including labour and materials with taxes,
octroi, other duties, lead, lifts, loading and unloading, freight for all materials and
all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any
extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors.

For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the quality of
the materials supplied. The contractors would, however, be responsible for
procurement of material from authorized sources and voluntarily disclose the
source of procurement for the purpose of billing. Besides, the bidder would be
required to submit the details of quarry for procurement while submitting the
bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution).

The bidders are required to furnish “Bid Security Declaration” in Schedule-K as
per F.D O.M No0.8484 dt.05.04.2022.

The tender should be accompanied with the Scanned copies of the valid
Contractor Registration certificate, GST Registration Certificate, GSTIN and PAN
card which are mandatory, otherwise his/her bid shall be declared as non-
responsive and thus liable for rejection. The contractor belonging to outside state
of Odisha and not started business should submit an undertaking in the form of
an Affidavit indicating therein that they are not registered under Odisha GSTIN as
they have not started any business in the state and they have no liability under
the Act. But before award of final contract, such bidders will have to produce the
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22.

23.

24.

25.

Odisha GSTIN.

The tender containing extraneous conditions not covered by the tender notice
are liable for rejection and quotations should be strictly in accordance with the
items mentioned in the Tender Call Notices. Any change in the wording will not
be accepted.

The department reserves the right of authority to reject any or all tenders
received without assigning any reason whatsoever.

The earnest money of the L-1 bidder will be retained and will be dealt with as per
terms and condition of O.P.W.D. Code. The retention of E.M.D. with the
Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been
accepted of the award prior to expiration of the validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
conditions of Contract called the “Letter of Acceptance”) will state the sum that
the Engineer-in-charge will pay the contractor in consideration of the execution,
completionand maintenance of the Works by the contractor as prescribed by the
contract (Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only
to the furnishing of a performance security (Initial Security Deposit) in shape of
Kissan Vikash Patra / Post Office Saving Bank Account / National Saving
Certificate / Post Office Time Deposit Account / Bank Guarantee in favour of the
Executive Officer, Nabarangpur Municipality, Nabarangpur, from any Nationalized /
scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
as per terms and conditions laid down in OGFR and in no other form. (As per O.M
No.14468 dtd.20.09.2018 of Works Deptt, Govt of Odisha), which shall be 2% of the
value of the tendered amount and sign the agreement in the P.W.D. form No. P-1
(Schedule XLV No. 61) for the fulfillment of the contract in the office of the Executive
Officer, Nabarangpur Municipality, Nabarangpur. The security deposit and the amount
withheld according to the provision of P-1 agreement shall be retained as
security for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the
bid/ Engineer-in Charge and the successful bidder within 15 days following the
notification of award along with the
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26.

27.

28.

Letter of Acceptance. The successful bidder will sign the agreement and deliver it
to the Engineer-in Charge. Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence
leading thereto & required amount of performance security including
additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to
the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender)
shall be finally accepted until the required amount of initial security money
is deposited. The security will be refunded after 12 (Twelve) months of
completion of the work and payment of the final bill and will not carry any
interest. As concurred by Law Department & Finance Department In their
U.O.R. No 848, dt.21.05.97 J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively
the E.M.D. will be forfeited / Action will be taken as per Bid Security
declaration in Schedule-K vide F.D O.M No0.8484 dt.05.04.2022 in case,
where tenderers back out from the offer before acceptance of tender by
the competent authority.

The contractor should be liable to fully indemnify the Department for payment of
compensation underworkmen compensation act. VIII of 1923 on account of the
workmen employed by the contractor andfull amount of compensation paid will
be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of
Odisha, Works Department letter No.VII (R&B) 5225, dt.26.2.55 and No.ll, M-
56/61-28842 (5), dt.27.9.61.

The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category.

a) Rent, royalties, cess and other charges of materials and all other taxes
including GST from time to time, Ferry tolls, conveyance charges and other
cost on account of land buildings including temporary building required by
the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No
rent will be payable to Govt. for temporary occupation of land owned by
govt. at thesite of the work for bonafide use of the land for work and all
such construction of temporary nature by the contractor shall be done
after obtaining written permission from the Engineer- in-Charge of the
work and all such construction shall have to be demolished and debris
removed and ground made good and cleared after completion of the work
at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to
time unless K Forms are enclosed. Refund of royalty at later date after
passing of the bills cannot be entertained as the recovery of royalty is being
credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy
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29.

30.

31.

32.

33.

34.

and sanitary arrangements therein to the satisfaction of the local Labour
laws and health authorities shall have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where
available for the staff and Labour as well as for the execution of the work is
sole responsibility of theContractor and no extra cost for carriage of water
will be entertained. e) All fees and dues levied by Municipal, Canal or Water
Supply Authorities are to be borne by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the
Labour engaged in risky operations are to be supplied by the contractor at
his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals
where necessary at work and approaches in order in project the public and
employees from accident has to be provided by the Contractor at his own
cost.

h) Compensation including cost of any legal suit for injury to persons or
property arising out of execution of the work and also any sum, which may
become payable due to operation of theworkmen compensation act, shall
have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work
wherever necessary at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and
benching and leveling the ground required, which has to be carried out by the
contractor at his own cost. The rates to be quoted should be for finished items of
work inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of
work, preliminary work such as vats, mixing platforms, etc. should be dismantled
and all materials removed from the site and premises left neat and his should be
inclusive in the rates. No extra payment will be made tothe Contractor in this
account.

It should be understood clearly that no claim what-so-ever will be entertained to
extra items of worksquantity of any item besides estimate amount unless written
order is obtained from the competent authority and rate settled before the extra
items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by
the Govt. of India, Ministry of Works and Housing & Supply in their standing order
No.44150, dt.25.11.57.

No part of the contract shall be sublet without written permission to the
concerned Executive Officer or transfer to be made by the power of attorney
authorizing others to receive payment on contractor’s behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and
the set of terms and conditions of contract and other necessary documents can
be seen in all the offices issuing the documents and office of the under signed
during office hours every day except on Sundays and Public Holidays till last date
of sale and receipt of tender papers. Interested bidders may obtain further

information at the same address. But it must be clearly understood that tenders
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35.

36.

must be received in order and according to instructions in complete shape.
Incomplete tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that
he is not related to any officer in the rank of an Assistant Engineer & above in the
state P.W.D. or Assistant/Under Secretary & above in the Works Department. If
the fact subsequently proved to be false, the contractis liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable of
make good to damages the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide
Schedule-A.

Payment for variation in price -

Contract price shall be adjusted for increase or decrease in rates and price of
Labour, Cement, Steel, Bitumen, Pipes, POL & other material component in
accordance with the following principles and procedures as per formula Vide
Works Department Memorandum No-15847 /W dt.19.11.2019as given below:

ANNEXURE-A
Clause 31 :- Price Adjustment

: Contract price shall be adjusted for increase or decrease in rates and
price of labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as performula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in
the contract data up to end of the initial intended completion date or extensions
granted by the Engineer and shall not apply to the work carried out beyond the
stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula
given in following Paras

(c) Following expressions and meanings are assigned to the work done during each

month:

R= Total value of work done during the month. It would include the amount of
secured advance granted, if any, during the month, less the amount of
secured advance recovered, if any during the month. It will exclude value
for works executed for extra items under variations.

: To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be
deemed to include amounts to cover the contingency ofsuch other rise
or fall in costs

The formula (e) for adjustment of prices are:

31(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other
than cement, steel, bitumen, pipe and POL procured by the contractor

51



shall be paid in accordance with the following formula:

VM= 0.85 x Pm/100 x R X (M1- M0)/M0O

VM= Increase or decrease in the cost of work during the month under
consideration due to Changes in rates for local materials other than
cement, steel, bitumen and POL.

Mo0= The all-India wholesale price index (all commodities) on 28 days preceding
the date of opening of Bids, as published by the Ministry of Commerce
and Industry, Government of India, New Delhi.

M1= The all-India wholesale price index: (all commodities) for the month under
consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Pm=  Percentage of local material component (other than cement, steel,
bitumen and POL) of the work.
31(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured
by the contractor shall be paid in accordance with the following formula:

V¢ = 0.85 x Pc/100 x R x (C1-C0)/CO

Vc = Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for cement

Co= The all-India wholesale price index for Ordinary Portland Cement (OPC) on
28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

Cl= The all-India wholesale price index for Ordinary Portland Cement (OPC)
for the month under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

Pc = Percentage of Cement Component of the work

31lal(iii): Adjustment for Steel Component

(i) Price adjustment for increase or decrease in the cost of steel procured
by the contractorshall be paid in accordance with the following formula:

Vs= 0.85x Ps/100 x R x (S1-S0)/S0

Vs = Increase or decrease in the cost of work during the month under
consideration due tochanges in the rates for steel

S0= The all-India wholesale price index for steel (Mild Steel long products) on
28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

S1= The all-India wholesale price index for steel (Mild Steel tong products) for
the month under consideration as published by the Ministry of Commerce
and Industry, Government of India, New Delhi.

Ps= Percentage of steel component of the work

Note: For the application of this clause, index of (Mile Steel long products)
has been chosento represent steel group.
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31(a)(iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall
be paid inaccordance with the following formula:

Vb= 0.85 x Pb/100 x R x (B1- B0)/B0

Vb= Increase or decrease in the cost of work during the month under
consideration due tochanges in the rate for bitumen.

B0 = The official retail price of bulk bitumen at the IOC/ BPCL depot at nearest
center on the day28 days prior te date of opening of Bids.

B1 = The official retail price of bulk bitumen at IOC/ BPCL depot at nearest
center for the 15thday of the month under consideration.

Pb= Percentage of bitumen component of the work

31(a)(v):;. Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall be
paid in accordancewith the following formula:

Vpi= 0.85 x Ppi/100 x R x (Pi1 — Pi0)/Pi0

Vpi= Differential cost of pipe i.e.,, amount of increase or decrease in
rupees to be paid orrecovered during the month under consideration.

Ppi = Percentage of pipe component of the work

Pi1 = All India Whole sale price index of pipe for the period under
consideration as published bythe Ministry of Commerce and Industry,
Government of India, New Delhi.

Pi0o = All India Whole sale price index of pipe on 28 days preceding the date of
opening of Bidsas published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

31(b): Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to Labour shall
be paid inaccordance with the following formula-

VL= 0.85x PI/ 100 x R x (L1- L0)/LO

VL= Increase or decrease in the cost of work during the month under
consideration due tochanges in rates for local Labour.

LO = The minimum wages for unskilled Labour as Notified by Government of
Odisha as prevailedon the last stipulated date of receipt of tender
including extension, if any.

L1 = The minimum wages for unskilled Labour as Notified by Government of
Odisha as prevailedon the last date of the Month previous to the one
under consideration.

P1 = Percentage of Labour component of the work.

31(c): Adjustment of POL (fuel and lubricant) Component

(v)  Price adjustment for increase or decrease in cost POL (fuel and lubricant)
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shall be paid inaccordance with the following formula:
Vf = 0.85 x Pf/100 x R x (F1- F0)/FO
Vf = Increase or decrease in the cost of work during the month under
consideration due tochanges in the rates for fuel and lubricants.
FO = The official retail price of High-Speed Diesel (HSD) at the existing consumer
pumps of I0C

/ BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of
Bids.
F1= The official retail price of HSD at the existing consumer pumps of IOC /

BPCL / HPCL atnearest center for the 15th day of the month under
consideration.
Pf = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed Diesel oil
has been chosento represent fuel and lubricants group.

31(d): Adjustment for Plant and Machinery Spares Component

(viy Price adjustment for increase or decrease in the cost of plant and
machinery spares procured by the Contractor shall be paid in accordance
with the following formula:

Vp-0.85 x Pp/100 X R X (P1- P0)/PO

Vp- Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for plant and machinery spares

PO- The all-India wholesale price index for manufacture of machinery for
mining, quarrying and construction on 28 days preceding the date of
opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

P1- The all-India wholesale price index for manufacture of machinery for
mining, quarrying and construction for the month under consideration as
published by the Ministry of Commerce and Industry, Government of
India, New Delhi.

Pp-Percentage of plant and machinery spares component of the work

Note: For the application of this clause, index of manufacturing of machinery for
mining, quarryingand construction has been chosen to represent the Plant and
machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for
payment of price adjustment, due to change of base year of WPI from 1993-94 to
2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 'Cement’,
'Heavy machinery and parts' included in the list of WPI11993-94 series are not
mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the following
items in the WPl 2004-05 & 2011-12 series shall be considered corresponding to
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items in WPI 1993-94 series:

SI. | Itemin WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12

No. series series series

1. Cement Grey Cement Ordinary Port Land
Cement

2. Bars & Rods Rebars Mild Steel Long

Products
Manufacture of
machineryfor mining,
quarrying &
construction.

3. Heavy Machinery & Construction Machinery

parts

31(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of
differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books
of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by
a duly authorized representative of Government and further, shall at the request
of the Engineer-in-Charge, furnish documents to be verified in such a manner as
the Engineer-in-Charge may require any document and information kept. The
contractor shall within a reasonable time of 15 days of his becoming aware of any
alteration in the price of such material, wages of labour and for price of P.O.L.
give notice thereof to the Engineer-in-Charge stating that the same is given
pursuant to this condition along with information relating to there to which he
may bein a position to supply.
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Percentage Table

% Component (Cost Wise)
Steel (Ps) + Cement
PO (Pc) + Bitumen (Pb) +
SI. No. Category of Works Laubro L Pipes (Ppi) +Plant &
(P1) (P1 Machinery Spare &
) Component (Pp) +
OtherMaterials*
1 - ©
= c
gg g - S - Road Works 5 5 90
22 ;o £ ©| Bridge Works 5 5 90
© Building Works 5 5 90
2 - = Structural Work
_§ 2‘\1 5 5 5 90
e 8 Earth,Canal&
E s E Embankment 5 5 90
2 3
work
3 P. H. Work | Structural Work 5 5 90
Pipeline Work 5 5 Pipe - 70%
*Machinery +
OtherMaterial
-20%
Sewer Line 5 5 Pipe - 70%
*Machinery +
OtherMaterial
-20%

*Note: - Further break up may be worked out considering the consumption of Cement,
Steel, Bitumen, pipe and Plant & Machinery Spare Component in the concerned works
and shall be provided in the bid documentin shape of "Schedule of Adjustment Data" as
an "Appendix to Bid", (enclosed herewith).
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Appendix to Bid Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each.
Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price
Adjustment and shall be calculated for each work separately during preparation of
estimate, shall be approved by the authority during technical sanction as a "Schedule of
Adjustment Data" and shall form part of the Bid Document]

Cl. No.-31 Bas
Index Base Weighta
Of F2/P1 ... e

descripti Source of Index value geof
Contracts

Date
on * Item**
Sl. No. *

31 (a)(i) Othe All India whole sale price
r index (all commodities) as
Mat published by the Economic 68.35 %
erial Advisor to the Govt. Of India,
S Ministry of Commerce and
Industry.

31 (a)(ii) Cement | Whole sale price index for
Cement (Ordinary Portland
Cement) as published by the 6.17 %
office the EconomicAdvisor to
the Govt. Of India, Ministry
of Commerce and Industry.

31 (a)(iii) Steel Whole sale price index for
steel (Mild Steel-Long
Products) as published by the 14.15 %
office of the Economic Advisor
to the Govt. Of India,
Ministry of Commerce and
Industry.

31 (a)(iv) Bitumen | Official retail price of bulk
(VG-30) | bitumen at
the nearest IOC/ HPCL depot.

31 (a)(v) Pipes Whole sale price index for the
type of Pipe under
consideration, as published by 1.06%
the office the Economic
Advisor to the Govt. Of India.
Ministry of Commerce and
Industry.

31 (b) Labour | Minimum Wage notified by
the Labour and Employee’s 59
State Insurance
Department
of
Government of Odisha, India.

31 (c) POL Official retail price of HSD at
nearest 5%
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IOCL/ HPCL/ BPCL Consumer
pumpdepot.

31 (d) Plant Whole sale price index for

Manufacture of Machinery for

and Mining, Quarrying and 0.27 %
Machin | Construction as published by
ery the office the Economic
Advisor to the Govt. Of India,
Ministry
of Commerce and Industry.
Total 100

%

* Values to be filled up at the time of drawl of contract
*** Values to be filled up in the bid document.

37.

38.

39.

40.

41.

42.

43.

If any advance / Secured advance is granted by the Department the same will
bear interest at the rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to
Odisha Detailed Standard Specification. I.R.C. & I.S.l. Codes & Bridge code section
LILILIV&VII & latest design criteria for pre-stressed concrete bridge specially for
Roads & Bridges issued by MoRT &H., Government of India, Compacting shall
have to be carried out with help of mechanical vibrators from the range of
1.S.:2505, 1.5.:2006, 1.5.:2514. 1.S.:4656.

Centering & Shuttering shall be with suitable steel shutters in side of which shall
be lined with suitable sheeting and made leak proof and watertight. All joints in
formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds.

Form work including complete false work shall be designed by the Contractor
without any extra cost to employer and the Department will have the right to
inspect the scaffolding, centering and shuttering made for the work and can
reject partly of fully such structures, if found defective in their opinion. Any
eventually such as loss of lives or properly due to failure of centering and
shuttering shall be the responsibility of the Contractor regarding compensation of
all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50
(fifty) Kg. net & the Engineer-in-Charge or his representative shall have the right
to test the weight & quality from time totime.

The tenderers shall make all arrangements for proper storage of materials but no
cost for raising shed for store and pay of security guard etc. will be borne by the
Department. The department is not responsible for any theft or loss of materials
at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work
he shall have to pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole
responsibility of the Contractor. Statutory traffic restriction in the town area for
Transport of construction material to site of work is to be taken in to
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44.

45.

46.

47.

48.

49.

50.

consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required
for efficient execution of work and the rates quoted should be inclusive of
transportation, hire and running charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical
works and take care of the safety of workers.

The machineries if available, with the department may be supplied on hire as per
charges noted in the enclosed statement and may be changed from time to time
subject to the condition that the contractor will execute in advance an agreement
with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension
of time will be granted to the contractor under this ground under any
circumstances

The tenderer should furnish along with their tender a list of works executed
during the last five years duly certified by the concerned Engineer-in-charge
indicating the satisfactory completion for Civil,

P.H. & Electrical works as per the proforma enclosed in a separate sheet of
Schedule-D.

The tenderer or any of its constituent partners of whose contract for any work
has been rescinded orwho has abandoned any work in the last five years prior to
the date of Bid shall be debarred from qualification. The tenderer is to furnish an
affidavit at the time of submission of tender paper aboutthe authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F and
information in Schedule-E

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directedby the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain
or reinforced concrete) for the testing shall be taken for each structural
member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer
or sub-Divisional Officer. The contractor shall bear the cost so involved in
testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or
Bhubaneswar. Test should be carried out in accordance with the stipulation
in Bridges code section-lIl.

c) Test specimens shall be formed carefully in accordance with the standard
method of taking test specimen and no plea shall be entertained later on
the grounds that the casting of the
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51.

52.

53.

54.

55.

56.

57.
58.

test specimen was faulty and that the result of the specimen did not give a
correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality
Control and Research Laboratory as per direction of Engineer-in-charge.
Cost of testing of all specimens and samples will be borne by the
Contractor.

The rates quoted should be inclusive of carriage of water required in connection
with execution of the work. No claim for carriage of water whatsoever will be
entertained.

The contractor shall employ one or more Engineering Graduate or Diploma
holders as apprentice at his cost if the work as shown in the tender exceeds Rs. 2,
50,000.00. The apprentices will be selected by the Executive Officer,
Nabarangpur Municipality. The period of employment will commence within one
month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage to be paid to the apprentices should not be less
than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the
Executive Officer, Nabarangpur Municipality in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be
furnished in a separate sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required
for blasting operation. Department may render necessary possible help for
procuring license.

For submission of a tender for the work, the tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work about the
quality and availability of the required quantity of materials, Medical aid, labour
and Flood stuff etc. and that the rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached thereto
and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted labour rates and materials
with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for
materials and all other charges necessary for the completion ofthe work to the
entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any
extra charges for any reason in case the contractor finds later on to have
misjudged the conditions as regards the availability of materials, labour and other
factors. The contractor will be responsible for any misuse, loss or damages due to
any reasons whatsoever of any departmental material during the execution of
work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of
the materials will be deducted from the bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill
towards income tax will be deducted from the contractor’s bill.

GST at source will be deducted as per the Government rule in force.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the
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59.

60.

61.

62.

Building and Other Constructed Workers (RE&CS) Act. 1996 and Buildings and
Other Construction Workers Welfare Cess Act. 1996 (vide resolution No.-12653,
dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be
deducted from each running bill of the contractor.

It must be clearly understood that under no circumstances any interest is
chargeable for the dues or additional dues if any payable for the work executed
and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating
salvaged metals and materials.

Under section 12 of contractors Labour (Regulation and Abolition) Act. 1970 the
contractor who undertakes execution of work through Labour should produce
valid license from licensing authorities of Labour Department.

Performance Security / Additional Performance Security:

If the rate quoted by the bidder is less than 15% of the tendered amount, then
such a bid shall be rejected and the tender shall be finalized basing on merits of
rest bids. But if more than bid is quotedat 14.99% (Decimals up to two numbers
will be taken for all practical purpose) less than the estimated cost, the tender
accepting authority will finalize the tender thorough a transparent lottery system
where all bidders / their authorized representatives, the concerned Executive
Officer and DAO will remain present.

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-ll ) (by inclusion vide
0.M.No0.12366 dt.08.11.2013).

Additional Performance Security shall be obtained from the bidder, when the bid
amount is less than the estimated cost put to tender. In such an event, only the
successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish Additional Performance Security(APS) at the following
rate in shape of Term Deposit Receipt pledged in favour of Divisional Officer/
Bank Guarantee in favour of the Divisional officer i.e. Executive OFFICER,
Nabarangpur Municipality, Nabarangpur from any Nationalized / Scheduled Bank in
India counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of letter of acceptance (LOA) by the Divisional officer (by e-mail) to the
successful bidder , otherwise the bid of the successful bidder shall be cancelled
and the earnest money Deposit / Bid security shall be forfeited. Further proceeding
for blacklisting shall be initiated against bidder. (As per amendment to Para 3.5.5

(V) of OPWD Code Volume-I| vide O.M. No0.14459 dt.20.09.2018 and modified vide

0.M No.4559 dtd.05.04.2021 of Works Deptt Govt of Odisha).

The rate of Additional Performance Security (APS) as modified vide O.M
No0.4559 dtd.05.04.2021, No0.8952/F dt.18.03.2021 & O.M No0.8475/F
dt.05.04.2022(latest) smentioned below

SL. No| Range of Difference between the Additional Performance Security
estimatedcost put to tender and to bedeposited by the successful
Bid amount bidder
i. Below 5% No Additional Performance
Security
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63.

64.

65.

66.

67.

ii. From 5% and above below 10% 50% of (Difference between
estimatedcost put to tender and
Bid Amount)

150% of (Difference between estimated
cost put to tender and Bid Amount)

iii. From 10% and above

If the Contractor fails to complete the work, the amount so furnished as
additional performance security will be forfeited in addition to the other penal
clauses, if any to be imposed.

(Amendment to Para-3.5.5 (V) Note-Il of OPWD Code Vol.-I by substitution of
0.M. N0.14299 dt.03.10.2017 in place of O.M. No.5288 dt.04.05.2016).
Sample of all material - The contractor shall supply sample of all materials fully
before procurementfor the work for testing and acceptance as may be requiring
by the concerned Executive Officer.

Super class contractor shall employ under himself two Graduate Engineer and
two Diploma holders belonging to the State of Odisha. Special class contractor
shall employ under him one graduate Engineer and two Diploma Holders
belonging to the state of Odisha. Likewise, ‘A’ class contractor shall employ under
him one Graduate Engineer or two Diploma Holders belonging to state of Odisha.
The contractor shall pay to the Engineering personnel monthly emoluments,
which shall not be less than the emoluments of the personnel of equivalent
gualification employed under the State Govt. of Odisha. The Engineer-in Chief
(Civil), Odisha may however assist the contractor with namesof such unemployed
Graduate engineers and Diploma Holders if such help is sought for by the
contractor. The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the
tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by anemployment Roll
of the Engineering personnel together with a Certificate of the Graduate Engineer
or Diploma Holder so employed by the contractor to the effect that the work
executed as per the bill has been supervised by him. (Vide Works Department No.
Codes M-22/91-15384 dated 9.7.91). Therequired certificate is to be furnished in
the tender documents vide Schedule-G.

An engineering personnel of the executing agency should be present at work site
at the time of visit of High-level Inspecting officers in the rank of Chief Engineer
and above.

All reinforced cement work should conform to Odisha Detailed specification and
should be of proportion as per Contract Agreement having desired compressive
strength (in work test) in 15 Cm cubes at 28 days, after mixing and test conducted
in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/
Sumps/ M.H. etc. either rainwater or sub-soil water, if necessary, should be borne
by the contractor. No payment will bemade for benchmarks. Level pillars, profiles
and benching and leveling the ground wherever required. The rates quoted
should be for finished items of works inclusive of these incidental items ofwork. It
should be understood clearly that no claims whatsoever would be entertained.
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68.

69.

70.

71.

72.

73.
74.

75.

76.

77.

78.

79.

80.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by
the Government of India, Ministry of work Housing and Supply in their standing
order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Executive Officer, Nabarangpur
Municipality, Nabarangpur, monthly return of labour both skilled and unskilled
employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the
Contractor should be of best quality and conform to relevant I.S. specification and
should be got approved by the Engineer- in-charge of the respective wing before
they are used on the work.

After completion of the work the contractor shall arrange at his own cost all
requisite equipments for testing buildings, if found necessary and bear the entire
cost of such test, including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1. A list of works, which are
at present in their hand (Schedule-B) 2. List of T&P (Schedule-C) and 3. List of
work executed (Schedule-D) in the prescribed proforma(s) enclosed herewith in
appropriate place of bid document.

All reinforced cement concrete works should be finished smooth.

The tenderer may at his option quote reasonable rate for each item of work
carefully so that the rate for one item should not be unworkable low and for
others too high.

The contractor has to arrange the samples of materials required for execution to
be got tested and approved by the Department before taking up the work and
during course of execution required fromtime to time. All such samples will be
tested at any of the Departmental Control and Research Laboratories, at the cost
of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone
or any other cause during the course of execution of work or up to 6 months after
completion of work or if any, imperfection becomes apparent to the work within
6 months from the date of final certificate of completion of work the contractor
shall make good of all such damages at his own cost with no extracost to the
Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash Bricks should be of good qualities. The bricks should be approved by
the Engineer-in- Charge before use in the work and should confirm to the
minimum strength and other criteria as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the
contractor who undertakes execution of work through labour should produce
valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating
consumption of steel and no claim whatsoever regarding difference in co-efficient
of steel will be entertained. The rates quoted shall be inclusive of any eventuality
of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is
required to submit an affidavit to the effect that he has not yet availed the facility
63



81.

82.

83.

84.

85.

86.

87.

/ participated in the tender for more than two works (Excluding this work) during
the current financial year. The name of work for which participated and the
authority to whom the tender was submitted must be mentioned in the affidavit,
failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract
would be deemed tohave been entered in to within the State of Odisha and it is
agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the Stateof Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

0 All materials before they are being used in the items of works as per this
Schedule of quantities and also the finished items of work where tests are
applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant I.S.
specifications of the materials and the said items of works and the cost of
all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

(I The tests have to be planned & carried out such that the progress of work is not

hampered

(I  The tests are mandatory as per the prescribed frequencies and I.S.
specifications. However, these are not exhaustive and the Engineer-in-
charge has the right to prescribe other required test if any as will be
considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form,
the relevant Clauses of the P-1 contract form shall prevail over the D.T.C.N. The
clauses not covered under P-1 contract form shall be governed by the clauses of
the D.T.C.N.

It must be definitely understood that the Government does not accept any
responsibility for the correctness and completeness of the trial borings shown in
the Cross Section.

Schedule of quantities is accompanied in Cover-Il (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the
correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of
the contract and such omissions, deductions, additions or alternations shall no
way invalidate the contract and no extra monetary compensation, will be
entertained.

In case of any complaint by the labour working about the non-payment or less
payment of his wagesas per latest minimum Wages Act, the Executive Officer will
have the right to investigate and if the contractor is found to be in default, he
may recover such amount due from the contractor and pay such amount to the
labour directly under intimation to the local labour office of the Govt. The
contractor shall not employ child labour. The decision of the Executive Officer is
final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and
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88.

89.

90.

91.

92.

93.

94.

bitumen etc. of approved quality and specification at his own cost for completion
of the work with the time schedule. No extension of time will be granted on the
application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental
materials during transit and in the execution of the work due to reasons what-so-
ever and the cost of such materials will be recovered from the bills at stock issue
rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of
work with a view to dispose of the same dishonesty, he shall be in addition to any
other liability civil or criminal arising out of his contract be liable to pay a penalty
equivalent to five times of the price of the materials according to the stock issue
rate or market rate whichever is higher. The penalty so imposed shall berecovered
at any time from any sum that may then or at any time thereafter become due to
the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to
his need for the work issued by the Sub-Divisional Officer in-charge subject to the
availability of the materials. The tenderer shall make all arrangement for proper
storages of materials but no cost for raising shed for storage, pay of security
guard etc. will be borne by the Department. The Department is not responsible
for considering the theft of materials at site. It is the contractor’s risk. Under any
such plea if the tenderer stops the work, he shall have to pay the full penalty as
per clause of P1 agreement.

The Department will have the right to supply at any time in the interest of work
any departmental materials to be used in the work and the contractor shall use
such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges
or rates fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from P.W.D. store will be as per
availability of stock and the contractor will have to bear the charges of
straightening, cutting, jointing, welding etc. to requiredsizes in case of M.S. Rods
or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the

P.W.D. store, the materials may be under the custody of the contractor and the
contractor will be responsible for its safety and storage. Cut pieces of steel more
than one meter in length will be returned by the contractor at the issuing stores
without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be
taken as binding. The contractor must have to arrange by themselves cement,
steel, bitumen and every sort of materials from approved manufacturer, get it
tested in the Departmental Laboratory and approved by the Department before
use. No extension of time or escalation of price on such account shall be
entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and
size available in the stock. For payment of reinforcement, the steel including
plates etc. shall be measured in length of different diameter, size and
specification as actually used (including hooks and cranks) in the work correct to
an inch or cm. And their weight calculated as per sectional weight prescribed by
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96.

97.

98.

99.

the Indian Standard Specification or as directed by the Engineer-in-Charge
(Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference
up to 3% over the lowest quotation or tender as laid down in Works and
Transport Department Resolution No-285 date-17.04.1974. The Odisha
Construction Corporation will be allowed a price preference to the extent of up
to 3% over the lowest tender amount (Where their tender is not the lowest)
providedthey express willingness to execute the work after reduction of rates by
negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and
produce such documents in support of their payment to the concerned Executive
Officer with their bills, falling which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental
drawing is purely tentative and for the general guidance only. The Department
has no responsibility for the suitabilityof actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata
at founding level while quoting his rates for tender the contractor shall take in to
account of theabove aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve)
months from the completion of the work arising out of defective or improper
materials or workmanship timing are uponthe direction of the Engineer-in-Charge
to be amended and made good by the contractor at his own cost unless the
Engineer for reasons to be recorded in writing shall be decided that they ought to
be paid for and in case of default Department may recover from the contractor
the cost of making good the works. The contractor is also required to maintain
the road/ building for 12 (Twelve) months from the date of successful completion
of the work.

From the commencement of the works to the completion of the same, they are to
be under the contractor’s charge. The contractor is to be held responsible to
make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Govt. of Odisha harmless for
any claims for injuries to person or structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also,
no claim shall be entertained forloss due to earthquake, flood, cyclone, epidemic,
riot or any other calamity whether natural or incidental damages so caused will
have to be made good by the contractor at his own cost.
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Gradation of ingredients: The coarse and fine aggregate shall meet the grade
requirement as per the latest provision of relevant. I.S. Code / IL.R.C. code /
MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the
work shall issue anorder book to the contractor to be kept at the site of the work
with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the P.W.D. Officer-in- Charge with their dated
signatures and duly noted by the contractor or his authorized agents with their
dated signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given to the contractor for following the
instructions of the Department. The order Book shall be the property of the
P.W.D. and shall not be removed from the site of work without written
permission of the Engineer (Executive Officer) and to be submitted to the
Engineer-incharge every month.

The contractor should attach the certificate in token of payment deposit with the
registration authority as per recent circular of the Government relating to his
registration.

In case of any discrepancy in printing or omissions of statutory specifications or
any other part or portion of the approved document during download of the bid
document, the decision of the officer inviting the bid will be binding on the
bidder.

The rates quoted by the contractor shall cover the latest approved rates of
Labours, Materials, P.O.L. and Royalties. Arrangement of borrow areas i.e. Land,
Approach Road to the building site etc.are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the
items due to standing water as well as due to percolation of water. The quoted
rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of
commencement of the work from the Department and shall maintain in proper
P.W.D. form with pages serially numbered in orderto record items of works are
not covered by his contract and claimable as extra. Claims shall be entered
regularly in this book under the dated signature of the contractor or his duly
authorized agents at the end of each month. A certificate should be furnished
along with the claim to the effect that he has no other claim beyond this claim up-
to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be
defined and should be given as for as possible regarding the quantities as well as
the total amount claimed. The claim book must be submitted by the contractor
regularly by 10th and 16" daysof each month for orders of the Engineer-in-Charge
or competent authority. Claims not made in this manner or the claim book not
maintained from the commencement of the work is liable to be summarily
rejected. The claim book is the property of the P.W.D. and shall be surrendered
by the contractor to the Engineer-in-charge after completion of the work or
before recession of the contract by the Department whichever is earlier for
record.
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107. Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for
the construction of roads / bridges / buildings or any other structural works will
be conducted in any Govt. Test House
/Departmental laboratories/reputed material testing laboratory as to be decided
by the Engineer-in- charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution
and during execution as may be directed by the Engineer-in-charge and on both
the accounts the cost shall be borne by the contractor.

108. Even qualified criteria are met, the bidders can be disqualified for the following
reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

109. |In case the 1st lowest tenderer or even the next lowest tenderers withdraw in
series one by one, thereby facilitating a particular tender for award, then they
shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentives against the
tenderer.

110. The following documents which are not submitted with the Bid, will be deemed to be
part of the Bid:

Sl. Particulars
No

Notice Inviting tender

Instruction to the Bidders

Conditions of Contract.

Contract data

Specifications

ks W(IN |-

Drawings

111. Condition for issue of plant & machinery to contractor on hire: - Tools & plants
will be issued to the contractor only if it is desirable in the interest of Govt. works
and if these can be spared without inconvenience to the Department. The
Sanction of the Executive Officer, Nabarangpur Municipality shall be necessary in
each case. The contractor shall arrange his Programme of work according to the
availability of the plant & machinery & no claim will be entertained for any delay
in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire
charges are recoverable from the bills of the contractor regularly and the final
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payment for the work including refund of security deposit will not be made until
the total amount due to the Government on account of hire of machinery etc. is
recoverable in full. Full amount of hire charges due from the contractor at any
contract at any time shall be recovered from his next subsequent bill. All transit
and incidental charges in connection with the dispatch of tools and plants and
machineries from workshop shed/ deposit return there to, will be borne by the
contractor. The hire charge shall be recovered at the prescribed rates from and
inclusive of the date, the plant and machinery are made over up to and inclusive
of the date of its return, even though the same day it may not have been utilized
for any reason except for a major break down which may take more than 72
hours for repairs. The contractor shall immediately intimate in writing to the
Engineer—in-charge when any plant or machinery goes out of order requiring
major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix
plant and any other machinery requiring similar preparation the working hour will
include the time required to make up the boiler temperature and bring plant to
the operatingconditions before the actual start of work. The machine will work in
shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by
the Engineer-in-charge from time of time. In no case, the tools and plants shall be
operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for
periodical servicing and maintenance. He shall also provide for any Labour and
water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day. The plant and
machinery once issued to a contractor shall not be returned by him on account of
lack of arrangement of Labour and material etc. on his part. The same will be
returned only when they do not require or when in the option of Engineer-in-
charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at
his sole risk and responsibility for damages and / or loss except fair wear and tear.
The damage or loss as assessed by Engineer-in-charge shall be made good by the
contractor. In the event of a disagreement as to the extent of damage or the
value of article lost, the decision of Executive Officer, Nabarangpur Municipality

shall be final. The contractor shall on or before the supply of plant and machinery
sign an agreement in indemnifying the Govt. against loss or damage to the
machine. The Contractor shall also be responsible for any claim for compensation
for loss of life, injury or damages to property etc. arising from any cause what-so-
ever. The contractor shall provide full time chowkidar for guarding the plant and
machinery at site.

If the articles are not returned within the date originally specified or extended by
the Engineer in Charge, in addition to the normal hire charge, a surcharge equal
to 10% of the hire charges will be levied for the period that the machinery is not
returned. Such period will be treated as working time. In the event of the non-
return of the machinery, the full value of the articles at the current market price
will be recovered from the contractor’s outstanding bills or any bills that may
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become due in respect of his other work under the state public works
Department. The decision of the Engineer-in- Chief (Buildings), Odisha shall be
final in case of dispute.

FORM OF AGREEMENT — The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees
in the form attached. Log Books for recording the hours of daily works for each of
the plant and machinery supplied to the contractor will be maintained by the
Department will be attested by the contractor or his authorized agent daily. In
case of contractor contests the correctness of the entries and / or fails to sign the
logbook, the decision of the Engineer-in-charge shall be final and binding on him.
Hire charges will be calculated according to the entries in the logbook and will be
binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made onthe......cccooooviiiiiiiieeeniieeeeee, Two Thousand between
(herein-after

referred to as “the hirer” which expression shall unless excluded by or repugnant to the
context include his heirs, executors, administrators and assigns) of the one part and the
Govt. of Odisha (here in after referredto as the Governor which expression shall unless
excluded by or repugnant to the context include his successors in office as assigns) of
the other part. Whereas the hirer desirous of hiring the tools and plants of the P.W.
Department of the Odisha Govt. and more particularly specified in the schedule here
under between here in after referred to as “the tools and plants”. And whereas
Government has agreed to let in hirethe tools and plants to the hirer on the terms and
conditions here in after mentioned. Now it is here by and between the parties here to as
follows: -

a) In consideration of agreement that hire charges be recovered from their bill for
work executed on which this machinery will be used or any other than standing in
the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for
the period to be computed from the date of delivery of the tools and plant to the
hirer at theNabarangpur Municipality / store at Nabarangpur.

b) The rate of higher charges will be as mentioned in the schedule attached.

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and
plants or any part there-off without the previous written approval of the
Engineer-in-charge

d) On the expiry of the period of the hire, the hirer shall return the tools and plants
to the Nabarangpur Municipality / store at Nabarangpur in the same good
condition in which they were received by him.

e) In the event of the tools and plants not being returned on the expiry of the
above-mentioned period, the hirer shall without prejudice and any other liability
pay to the Government on account equivalent to the rate of hire specified for the
working period and an increase of ten percent.
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The tools and plants shall be open for inspection at all times to the officers of the
Government.

The hirer shall not operate the tools and plants so hired for more than one shift /
two shifts of 8 hourseach per day without the prior sanction of the Engineer-in-
charge. If the hirer operates the tools and plants beyond the aforesaid limit
without the prior sanction of the Assistant Engineer, he shall pay to Government
additional hire charges as well as over time charges for staff for such excess
operation at the rate approved by the Engineer-in-charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire
charges as specified inthe schedule will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life,
injury or damage to property etc. arising due to any causes what-so-ever during
the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation
of the tools and plants for the period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than
fair wear and tear to the tools and plants during the period of hire. The cost
recoverable from the hirer shall be the full replacement value as determined by
the Engineer-in-charge. In the event of any loss or damage not being made good
by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at
liberty to make good himself such loss or damage and recover the cost thereof
from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as
shall be necessary to make good the loss or damage failing which the same will be
recovered from his dues as in case of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the
Engineer-in-charge shall be entitled to demand the return of tools and plants and
the hirer shall return the tools and plants within 72 hours from the date of receipt
of such order in writing .In case of failure on the part of the hirer to comply with
such order he shall be liable to pay such penalty as may be imposed by the
Engineer-in-charge for the period the tools and plant are detained provided that
the maximum penalty shall not exceed the cost replacement of the tools and
plants .

In case of any disputes between the hirer and the Government, the decision of
the Executive Officer, Nabarangpur Municipality shall be final.

This agreement shall be operated by the Engineer-in-charge on behalf of the
Government and the term Engineer-in-charge shall include all officers duly
authorized by him to exercise powers on his behalf.
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THE SCHEDULE

Serial Description and Name of No.

. Amount of hire per Remarks
No. thearticles

hour

In witness where of the hirer and the Engineer-in-Charge has for and on behalf
of the Governor ofthe State has set their respective hand, the day and the year here in
above written.

Signed by:
1. 2.
2.

Signed sealed and delivered in the presence of

112. ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing
of thefollowing particulars shall be treated as ineligible.

a. Required E.M.D (Bid Security) as per the Clause No.20 of DTCN
Cost of bid document towards Cost of tender paper as per Clause No.4 of DTCN.

c. Scanned copy of valid Contractor Registration Certificate, GST Registration
Certificate, GSTIN, PAN card along with the tender documents and the L-I bidder
has to furnish the Original Registration certificate, GSTIN and Pan card for
verification within (5) Five days of opening of Cover-ll of the tender before
Executive Officer, Nabarangpur Municipality, Nabarangpur, Odisha, as per
Clause No-1, 5(i) and 21 of DTCN. The contractor belonging to outside state of
Odisha and not started business should submit an undertaking in the form of an
Affidavit indicating therein that they are not registered under Odisha GST as
they have not started anybusiness in the state and they have no liability under
the Act. But before award of final contract, such bidders will have to produce
the GST Registration certificate.

d. i) Deleted

e. Evidence of ownerships of machineries/ equipments as per Clause No.7 of DTCN
and needto be furnished by the bidder in Schedule-C.

f. Joint Ventures are not accepted.

g. The bidder should have satisfactorily completed similar nature of park &
Crematorium works during the lastthree years ending previous day of last
date of submission of tenders.

1. Three similar nature of works each costing not less than 40% of the
estimated costof the project.

OR
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2. Two similar nature of works each costing not less than 60% of the
estimated cost of theproject. OR

3. One similar park work costing not less than 80% of the estimated cost of
the project.

Similar work shall mean construction of a smart park with all nature of work like
boundary wall, entry gate, horticulture, playing zone, gymming zone etc. with
P.H and E.l works executed under one agreement for any authority bodies of
state / central Govt. with Certificate from the concerned officer not below the
rank of Executive Engineer or Equivalentneed to be furnished by the bidder as
per Scheduled-D. The Current price level for similar nature of work will be taken
into consideration as per escalation factor mentioned in DTCN atclause 112 (h)

BID CAPACITY - (Vide Works Department Office Memorandum No.6300
dtd.16.6.2011)

Applicants who meet the minimum qualification criteria will be qualified only if
their available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated as
under.

Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of works executed in any one year during the last five years
(updated to the current price level) rate of inflation may be taken as 10% per year
(escalation factor) which will takeninto account the completed as well as works in
progress.

B = Value of current price level of the existing commitments and ongoing works
to be completed during the next years (period of completion of works for which
Bids are invited).

N = Number of years prescribed for completion of the work for which the Bids are
invited.

(For work completion period less than one year the value may be taken as one year)
Note: In case of a Joint Venture the available Bid capacity will be applied for each
partner to the extent of his proposed participation in the execution of the works.
The Statement showing the value of existing commitments and ongoing works as
well as the stipulated period of completion remaining for each of the works listed
should be countersigned by the Engineer-in-Charge not below the rank of an
Executive Officer.

Escalation Factor: For calculation of ‘B’ the following enhancement factors will
be used for the cost of works executed and the financial figures to a common
base value for works completed in
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India.

Year before Multiplying
factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the works
executed by them without accounting for the above-mentioned factors)
In case the financial figures and value of completed works are in foreign currency
the above enhanced multiplying factors will be applied. Instead, current market
exchange rate (State Bank of India BC selling rate as on the last date of
submission of the bid) will be applied for the purpose of conversion of amount in
foreign currency into Indian rupees.
The information on Bid Capacity as on the date of this bid is to be furnished as per the
format in
Schedule-B.

Total value of Civil Engineering construction work performed in the last five years are to
be furnished for which certificate from Chartered Accountant is to be furnished.

2017-2018 2019-2020 2021-2022
2018-2019 2020-2021
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113.

Non submission of required information in schedule B, D, E and F shall be
treated asnon-responsive and the bid shall be summarily rejected.

Time Control: - (Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 andNo0.8310 dtd.17.05.2006)

a)

b)

Progress of work and Re-scheduling Programme.

The Executive Officer / Engineer-in-Charge shall issue the letter of
acceptance to the successful contractor. The issue of the letter of
acceptance shall be treated as closure of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall
submit to the Engineer-in- Charge for approval a Programme showing the
general methods, arrangements, and timingfor all the activities in the Works
along with monthly cash flow forecast.

i) To ensure good progress during the execution of the work the contractors

shall be bound in allcases in which the time allowed for any work exceeds
one month to complete, 1/4th of the whole time allowed under the contract
has elapsed, % of the whole of the work before % of thewhole time allowed
under the contract has elapsed, 3/4th of the whole of the work before 3/4th
of the whole time allowed under the contract has elapsed.

iv) If at any time it should appear to the Engineer-in-Charge that the actual

process of the work does not conform to the programme to which consent
has been given the Contractor shall produce, at the request of the Engineer-
in-Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the timefor
completion. If the contractor does not submit an updated Programme within
this period, the Engineer-in-Charge may withhold the amount of 1% of the
contract value from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue
Programme has been submitted.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved
on the timing of the remaining work including any changes to the sequence
of the activities.

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the

Contractor’s obligations. The Contractor may revise the Programme and
submit it to the Engineer-in- Charge again at any time. A revised Programme
is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data
shall be the essence of the Contract. The execution of the works shall
commence from the 15th day or such time period as mentioned in letter of
Award after the date on which the Engineer-in- Charge issues written orders
to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy availablein law, be at liberty to forfeit the earnest
money & performance guarantee / Security deposit absolutely.
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c)

i

ii)

The Contractor shall submit the Time & Progress Chart for each milestone

Quarter wise indicating each month and get it approved by the Department.

The Chart shall be prepared in direct relation to the time stated in the

Contract documents for completion of items of the works. It shall indicate

the forecast of the dates of commencement and completion of various

trades of sections of the work and may be amended as necessary by

agreement between the Engineer-in- Charge and the Contractor within the

limitations of time imposed in the contract documents, and further to

ensure good progress during the execution of the work, the contractor shall

in all cases in which the time allowed for any work, exceeds one month (save

for special jobs for which a separate programme has been agreed upon)

complete the work asper milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the

Contractor shall immediately give notice thereof in writing to the Engineer-

in-Charge but shall nevertheless useconstantly his best endeavors to prevent

or make good the delay and shall do all that may be reasonably required to

the satisfaction of the Engineer-in-Charge to proceed with the works.

Q) Force majeure, or

2) Abnormally bad weather, or

(3) Serious loss or damage by fire, or

(4) Civil commotion, local commotion of workmen, strike or lockout
affecting any of the trades employed on the work, or.

(5) Delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge inexecuting work not forming part of the Contract.

(6) In case a Variation is issued which makes it impossible for Completion
to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or

) Any other cause, which, in the absolute discretion of the authority
mentioned, in Contract data is beyond the Contractors control.

iv) Request for reschedule and extension of time, to be eligible for

consideration, shall be made by the Contractor in writing within fourteen
(14) days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension
is desired.
In any such case a fair and reasonable extension of time for completion of
work may be given.Such extension shall be communicated to the Contractor
by the Engineer-in-Charge in writing, within 3 months of the date of receipt
of such request. Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-
in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause-
2 of P-1 Contractor to complete the work and clear the site on or before
the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the lawto the Government on
account of such breach, pay as agreed compensation the amount
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d)

e)

calculated at the rates stipulated below as the Superintending Engineer
(whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as
applicable) that the progress remains below that specified in Clause-2 of P-
1 Contract or that the work remains incomplete. This will also apply to
items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work,
delay to be completed on per Day basis. Provided always that the total
amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the TenderedValue of the
item or group of items of work for which a separate period of completion is
originally given. The amount of compensation may be adjusted or set-off
against any sum payable to the Contractor under this or any other contract
with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in
terms of Clause-2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant
of extension of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case
the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall
be withheld. However, no interest whatsoever shall be payable on such
withheld amount.

Bonus for early completion

For availing incentive clause in any project which is completed before the
stipulated date of completion, subject to other stipulations it is mandatory
on the part of the concernedExecutive Officer to report the actual date of
completion of the project as soon as possible through fax or e-mail so that
the report is received within 7 days of such completion by the concerned
Superintending Engineer, Chief Engineer & the Administrative Department.
The incentive for timely, completion should be on a graduated scale of one
percent to 05 percentof the contract value. Assessment of incentives may
be worked out for earlier completion of work in all respect in the following
scale.

Before 30 % of contract period =5 % of Contract

Value Before 20 to 30 % of contract period =4 %

of Contract ValueBefore 10 to 20 % of contract

period = 3 % of Contract ValueBefore 5 to 10 % of

contract period = 2 % of Contract Value Before 5%

of contract period = 1 % of Contract Value

(Amendment to Para-3.5.5 (V) of Note-lll of OPWD Code Vol.-I

by inclusionvide O.M. N0.5288 dt.04.05.2016)

Management Meetings

i) Either the Engineer or the Contractor may require the other to attend a

management meeting. The business of management meetings shall be to
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114.

115.

116.

117.

118.

review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

i) The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of
Works Department, Odisha):- To rescind the contract (of which rescission notice
in writing to the contractor under the hand of the Executive Officer shall be
conclusive evidence), 20% of the value of left over work will be realized from the
contractor as penalty.

Building and other Construction Workers Welfare Cess @ 1% of the estimated
cost as per tender notification read with latest corrigendum if any will be
proportionately deducted from the contractor’s bill at the time of making
payment of each bill.

The tenderers are required to go through each clause of P.W.D. Form P-1
carefully in addition to theclauses mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to
OPWD Code Vol.- Il on rules for black listing of Contractors vide letter no.3365
dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers
during execution ofwork/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary
grounds and non-adherence to quality specifications despite being pointed
out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e., any action that jeopardizes the security
of the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender.
The safety certificate of the E.l. work will be furnished by the agencies after
getting necessary verification from the electrical inspector / equally competent
authority responsible for the work priorto Energization of the building.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)
In case of percentage rate tender: -

i)  The Contractor has to mention percentage excess or less over the estimated
cost (In figures as well as words) in the prescribed format appended to the
tender document.

i) Contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in separate sealed envelope shall
be opened, declared and recorded first. The rebate so offered shall be
considered after opening of all packages called in the same Tender Notice. The
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ii)

iv)

Contractors who wish to tender for two or more works shall submit separate
tender for each. Each tender shall have the Bid Identification No., Name & SI.
No. of the work{as per IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the

Contractor should be accurately filled-in figures and words, so that there is no

discrepancy.

(1) If any discrepancy is found in the percentage quoted in words and
figures, then the percentage quoted by the Contractor in words shall be
taken as correct

2) If any discrepancy is found in the percentage quoted in percentage
excess/ less and the total amount quoted by the Contractor, then
percentage will be taken as correct.

(3) The percentage quoted in the tender without mentioning excess or less
and not supported with the corresponding amount will be treated as
excess.

(4)  The percentage quoted in the tender without mentioning excess / less
supported with corresponding amount does not tally with either to
percentage excess or less then it will be treated as percentage excess.

(5) The percentage quoted in the tender without mentioning excess / less
supported with corresponding amount if tallied with the percentage
then it will be treated as to which sidethe amount tallies.

(6)  The Contractor will write percentage excess/ less up to two decimal point
only.

(7)  The tender shall be written legibly and free from erasures, over writings
or corrections of figures. Corrections, over writings & interpolations
where unavoidable should be made bymaking out, initialing, dating and
rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a

certain rate of progress specify in the contract.

v) The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it
exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

vi) The period of completion is fixed and cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

viiy Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only and the percentage excess or less shall be added or
subtracted from the gross amount of the bill.

(Total 118 Clauses)

APPROVED
[
L\

Mqﬁmlity

79



TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are
expectedto possess and be well conversant with the following IS standard and code of

practice.

1. | Cement Will be as per I.S. 269/255 (However the grade of
cement to be selected by the Engineer-in-Charge of
work and compressive cube test before
commencement of work in each batch).

2. | Steel I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.S. 7246

4. | Aggregate 1.5.383,1.5. 515

5. | Water for mixing Shall be clean, free from injurious amount of oil, salt,

andcuring

acid, vegetable materials and other substances and
harmful to concrete in conformity to I.S. 456 and I.S.
2025.

forjoinery works

6. | Sand/ Fine Aggregate | 1.S.2116, 383

7. | Binding wire 1.S. 280 (galvanized minimum 1 mm)

8. | Rain water pipe 1.S.2527

9. | Construction joints 1.5.3414

10. | Steel Window Frame | I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures Conforming to 1.S. 7452/82 strictly conform to I.S.

specification and as per direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges (latest edition)

published by

[.R.C & M.0.S.T. shall be followed. In case of any doubt and absence of provision,
regardingspecification 1.S. shall be referred (Indian standard).

ITEM OF WORK

Concrete shall be with conformity to 1.5.456.

2. Foundation shall be with conformity to 1.5.1080.

3. Stone masonry (R.R.) shall be with conformity to 1.5.1597 (Part-I)

4. C.R. Masonry shall be with conformity to 1.5.1597.

5. Brick masonry shall be with conformity to 1.5.2212.

6. Cement plastering shall be with conformity to 1.5.9103 & 6925.

7. Mortar shall be with conformity to 1.5.2250

8. White and colour washing shall be with conformity to 1.5.6278.

9. CC in foundation shall be with conformity to 1.5.2571.

10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part— | & Part —l)
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1. Painting to all surfaces shall be with conformity to 1.5.2395 (Part — | & Part —11)
12. DPC shall be with conformity to 1.5.3067

13. Tarfelt treatment shall be with conformity to 1.5.1346

14, Mosaic flooring with conformity to 1.5.2114

15. Steel painting shall be with conformity to 1.5.1477 (Part —| & Part—11) 1.5.1661

TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK
A) WATER SUPPLY & SANITARY INSTALLATIONS:

Materials of following standard manufacturers are to be used in the work. The
contractor shall indicate,in the offer, the brand or make of the materials, for which the
rates are quoted.

(a) Sanitary fixtures:
To be of best quality vitreous ware of porcelain.
() Indian water closet
(i) Foot Rests
i) Wash Hand Basin
(iv) Kitchen Sink Hindware/Parry Ware / Neycer/ ISl marked
(v) Urinals
(viy Drain Board
(vi) Odisha Closet

(viii European Water
Closet & Low-Level
Flushing Cistern.

(b) C.l. High Level Flushing Cisterns: Sushila Industries Prabhat Iron Foundry/
East India Steel / I.S.l. marked. “

(c¢) H.C.lL Soil Waste Pipes: Confirming to I.S.I. 1729-1954,
havingl.S.I.Mark.

(d) C.P.Bath Room Fittings: Plaza/Jaquar I.S.I.
marked & confirming
to-latest ISS

(e) Brass Fittings: Shakti/Anupama /Luster/1.S.1.Marked.

() Gunmetal Valves: Anupama / Leader / B.S.I.S.l. marked.

(@) G.l Pipes (Medium Class): Manufactured by TATA / JINDAL / B.ST.
having I.S.I. Mark.

(h) Galvanized Iron fittings: I.S.l. marked C/R brand.

(i) Paints: Asian / Berger / Jonson/Confirming to |.S.S

() CastlIron Manhole cover frame: Sushila Industries / Prabhat Iron Foundry /

East India Steel make confirming tolSS 7.26
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(k) Stone Ware Pipes &Fittings : Manufactured by Odisha Ceramic Industries

/ Odisha industries / Keshab Ceramic
confirming to I.S.S. Specification No.651 /1980

{Grade A)
() P.V.C.(S.W.R.)&P.V.C Manufactured by the Supreme Industries
(Rigid.)Pipe/Fittings: Ltd., Bombay / Oriplast, BalasoreDuroplast
confirming to I.S. Specification No. 4985/81
(Class IV)

(8) BUILDING MATERIALS:
(a) Bricks:

Bricks shall be of locally available best quality kiln burnt. Bricks shall be well burnt,
uniform deep red, cherry or copper colored, free from cracks and flows, well-shaped,
uniform in size, homogeneous in textures and shall omit a clear metallic sound when
struck, bricks shall have a minimum crushing strength 75 Kg/Cm?and shall not absorb
water more than 20% by weight.

(b) Cement Mortar:

Mortar shall be well mixed to a uniform colour and consisting in the proportion as
specified in the itemsof work. Sand shall be measured on the basis of its dry volume and
the quantity shall be adjusted for bulkingof damp sand. Cement shall be mixed, taking
50 kg. or 0.035 Cum. in volume only required quantity that canbe consumed within 30
minutes of adding water shall be mixed at one time.
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(c) Cement:

Cement should confirm to 1S-269/1S-455.
(d) Sand:

Locally available best river sand medium size.
(e) Coarse Aggregates:

The coarse aggregate shall be of hard granite stone and shall generally confirm to
I.S. 389. Porous Coarse aggregate shall not be used. The aggregate shall be free from
clay films and other adherent coatings. Aggregate containing clay films over the stone
materials shall be thoroughly washed. The aggregate shall be from approved quarry and
crusher broken. Coarse aggregates shall be composed of particles ranging between the
sizes 2.36 to the maximum size as may be specified in the relevant item of work, within
the range, the aggregates shall be well graded so as to produce a dense concrete.

() Reinforcements:

Mild steel Round Bars, coiled twisted and deformed bars of steel of medium tensile
strength will be used as reinforcement as per drawing and design and directions. Mild
steel bars shall confirm to 1.5.;226/1962 standard quality or 1S:432/1966 - Grade-l. Black
annealed wire (Not thinner than 24 gauge for tying the reinforcements shall be used).

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS

(A) Sanitary ware & allied fittings:
1. General:

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured
by Hindustan Sanitary Ware / Parryware / Nycer, These should be approved by the
Engineer-in-charge of the G.P.H. Wingbefore use.

2. Squatting Pattern W.C. (pan) (Odisha Pattern Closets):

The water closet shall be of vitreous China of specified size and pattern, with an
integral flushing rim. Itshall have the flushing inlet at the back. The Odisha closet should
be of approved quality confirming to 1.S.5.-2656 (Part-Ill).

The squatting type Indian Water Closet (Odisha Closet) shall be sunk in floor
sloped towards the panin a workmanship like manner. The closet shall be fixed on a
proper cement concrete base of 1.3.6 proportion, taking care that the cushion is uniform
and even, without closet, to receive the specified thickness of the floor finishing. The
joint between the Closet and the P.V.C. (S.W.R) trap shall be made with W.C. ring and
rubber lubricant and shall be leak proof.

3.  Flushing Cistern:

The flushing of the Indian water closet (Odisha Closet) shall be done by C.I. or
Polyaterine High Level low-level porcelain valve-less syphonic flushing cistern of
approved brand and quality 1.S.I. Marked and capacity as specified. The connection
between the cistern and water closet shall be made by 32 diaO.l. flushpipe, made from
G.l. Pipe (Light Quality) or 32 dia P.V.C, Pipe as specified in the tender schedule. The
flush pipe with an offset should be fixed to wall by using C.I. Holder Bat Clamps. The
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capacity of the cistern shouldbe 10 Ltrs. as per |.S.S. 15 Ltrs. In case of low-level cisterns.
The Cistern shall be fixed on cast Iron or Rolled Steel Cantiliver Brakets (Bulltin type),
which shall be firmly embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided
with 20mm dia P.V.C. Overflow Pipe with fittings, which shall terminate into mosquito
proof coupling secured in a manner that will permit it to be readily cleaned or renewed.

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of
approved type joint. The Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps.
The bend and the Offset as required inthe Flush pipe shall be made cold. The inside of
the Cistern shall be painted with two coats of approved black bitumen paint. The Outer
face of the Cistern, Brackets Overflow pipe and Flush Pipe etc., shall be painted with two
coats of any synthetic enamel paint of approved shade and make, over a coat of
priming. The cost of the rate quoted for the flushing cistern. The inlet connection to the
Cistern shall be made with 450mm 1 cmg 15 mm dia P.V.C. Heavy type connection Pipe.

4. Wash Hand Basin:

The Wash Hand Basin shall be of the White Vitreous China of approved quality,
make and brand I|.S.l, marked. It shall be one-piece construction with an integral
combined overflow. The size of the basin shall be as specified. Each basin shall be
provided with one 15 mm dia C.R Brass Pillar Tap, 32mm dia C.R Waste,C.R. Chain and
Rubber Plug, Unions, Joints, C.P Bottle trap cast complete in all respects of approved
quality.

The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in
type) embedded andfixed in wall with cement concrete, 1:2:4. These brackets shall be
painted to the required shade with two coats of approved synthetic enamel paint over a
coat of priming.

The waste of the Basin shall discharge into a floor trap or Channel through bottle
traps as specified. One 32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin
& the outlet of the bottle trap is to be connected to the waste pipe to discharge the
waste to the Pipe, to discharge the waste to the aforesaid floor trap. The inlet
connection to the Basin shall be made with 450mm Long 15mm dia Heavy type P.V.C.
connection pipe.

5. Kitchen Sink:

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of
white Vitreous China or fire clay as specified and approved quality, make a brand,
confirming to T.S.S, It shall be of one piece construction with integral combined
overflow. The size of the sink and Drain Board shall be as specified.

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body,
40mm C.P. Waste with overflow C.P. Chain & Rubber Plug, unions etc., complete in all
respects as specified and of approved quality.

The sink shall be supported on a pair of M.S. or C.l. Cantilever Brackets (Built in
type) embedded or fixed in position in the wall by Cement Concrete 1:2:4. The brackets
shall be painted to required shade with two coats of approved synthetic enamel paint
over a coat of priming. The waste should discharge into a floor Trap or Channel. The
waste pipe should be 40mm dia P.V.C. Pipe jointed to the waste of the Sink with a Brass
union nut.

67



6.  Standing Urinals:

The Urinals shall be flat pattern lipped front basin of required dimension of White
Vitreous China and one-piece construction with internal flushing box rim of an approved
make and brand as specified. It shall be fixed in the position by*using wooden plug
embedded in the wall with screws of proper size. Each Urinal shallbe connected to a
40mm dia RV.C. Waste Pipe, which shall discharge into a channel of floor trap. The lip of
Urinals shall be kept at 525mm from floor level, while fixing the Urinal on wall.

Where no. of Urinals are fixed in a line, the distance between the centres to centre
of each Urinal shallbe kept 750mm. and each Urinal should be separated from one to
other by a partition plate. The centre to centre of partition plates shall be kept 750mm
apart. The partition plate shall be of one-piece 25mm thick marble plates, cut to size and
front corners rounded. The partition plates shall be embedded in wall with cement
concrete and finished smooth. The bottom of the partition plate should be kept 350mm
above floor level and top should be kept at 1250mm above floor level. The plates should
project 600mm from wall surface. The width of the plates to be embedded inside the
wall should not be less than 100mm. The thickness of the plates shall be minimum
25mm.

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I.
Pipe (Medium Class), One of this pipe shall be inserted into the inlet of the Urinal and
jointed with Jute and putty whereas theother end is connected either with a Tee or
Bend with the 25mm dia size Water Pipe Line fixed on the wall horizontal above the
Urinals. In each 20mm dia flush pipe one 20mm dia cum-metal Gate value, the water
will flow to thermal of Urinal through the inlet pipe and flush the Urinal. After flush, the
valve can be closed toavoid wastage of water. One 40mm dia P.V.C. Waste Pipe shall be
connected to the waste of each Urinal, todischarge the Waste into the Channel of Trap.
One end of this Waste pipe shall be made a cup size to fit intothe projected waste and
tightened with screws.

7.  Squatting Urinal Plates:

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of
size 450 X 350mm of approved make and brand as specified. There shall be white
vitreous channel with stop and outlet pieces in front. These plates shall be fixed on C.C.
at 75mm to 100mm above floor level.

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size)
shall be fixed on the wall parallel to floor. For each urinal one 20mm dia G.l. Branch Pipe
shall be taken down up to t200mm from floor level just at the centre of each plate, in
which one 20mm dia Gate Valves is fixed at 350mm above floor level. At 1200mm
height, the 20mm dia flush pipe shall be divided into two branches shall be taken
downward and connected to the inlets of the urinals plate at floor level. By operating
the valve as above, the water will rush into the rims of the urinal plate and flush it.

Where there are number of urinals fixed in a line, each urinal should be separated by a
partition plate fixed inthe centre of two urinal plates. The centre-to-centre distance of
the partition plates shall be kept 750mm.

The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and
front corners rounded. The plates are to be embedded in wall with cement concrete and
finished smooth. The bottom of the partition plates shall be kept flushed to urinal top
level and the top level of partition plate shall be kept at 1200mm from the urinal plate
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top and the projection from the wall shall be 600mm. The width of the plate to be
embedded inside the wall should not be less than 100mm.

(B) Soil and waste pipes and fittings
1.  H.C.l Pipe Fittings

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make
and brand as specified (under specification of materials), confirming to I.S.S. 3989-1970
and ISI marked with approved clamps are to be used. The pipes and fittings shall be free
from cracks, laps, pinholes, and otherimperfection and carefully cited. The access door
fittings shall be designed and made so as to avoid dead space in which filth may
accumulate and door shall be provided with 3mm thick rubber insertion packing when
closed and bolted.

WEIGHT OF HCI PIPES

2. Dia of Pipe in mm Thickness in mm Length of pipe & width piece
1.8mtr.D/s 1.8mtr.

50 mm 5mm 16.00kg. 15.00 kg.

75 mm 5mm. 13.83kg. 16.52kg.

100 mm 8mm 24.00kg. 22.00kg.

150mm 8mm 26.70 kg. 31.82kg.

Tolerance 10%

3. The jointing should be done with pig lead confirming to |.S. 782-1966 - grade 99.94.
The spigot and of Pipes and Fittings should enter into the socket end. The annular space
shall be packed with spun yarn gasket, compacted so as to leave a depth for receiving
required quantity of lead in a continuous pouring fromladder. After pouring lead in the
joints in full, caulking is to be done three times round with the caulking chisels, so that
the joints may be sealed with lead. The depth of lead in a point should be 35mm and the
rest depth of the joint should be packed with spun yarn Gasket.

4. Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint)

Dia of pipe in mm. Lead in kg. Gasket in kg. Cement kg.

(Same for lead & cement

joint)
100 1.2kg. 0.13kg. 0.12kg.
50 0.36 kg. 0.06 kg. 0.06 kg.

5. The inside of the pipes and fittings shall be well coated with special tar or bitumen
solution of approvedquality. Where the pipe and fittings are laid below the ground, the
outer surface of the pipes and fittings shallalso to be painted with two coats of black
anticorrosive paint of approved quality. On completion of the work, the exposed pipes
and fittings are to be painted with two coats of synthetic enamel paint of approved
colour &quality over a coat of red oxide primer. The cost of paint should include in the
rates.
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6. Soil pipes for ventilation Is to be connected to the sewer at its floor and without a
trap and be carried to such a height, at least above roof level, to prevent damage to
health by commission of foul air, The pipe shallterminate as open and protected by a
cowl.

7. The waste water pipe shall be connected with the nearest yard gully or a surface drain.

8. The traps should be of hard cast iron and should have a water seal at least 50mm deep.

9. All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested,
to the entire, satisfaction of the Engineer-in-charge. The Cost of testing is to be included
in the offer. For smoke-test the materials usually burat greases cotton waste, which
gives out a clear pungent smoke, which is easily detected by sight and small. Smoke shall
be pumped to the drains from the lower end from a smoke machine, which consists of
lower, and burner.

a) P.V.C(S.W.R.) & P.V.C. (Rigid) Pipes & Fittings

The P.V.C. (5.W.R.) and P.V.C. (Rigid), soil Waste &Vant Pipes (Spigot &
Socket, & couplesjoints), shall be of make & brand as specified (Under
Specification of materials) confirming to I.S.S.,

B.S.S. & DIN are tube used.

The main specification of P.V.C. Soil & Waste pipes and fitting are as below.
a) Materials — Un-plasticized Poly Vinyl-Chloride (UPVC).
b)  Color - Grey

c) Dimensions -

(i) Diameter - Fittings - 75mm/110mm/63mm & 63mm.
Pipes - 75mm, 110mm, on lengths of 3. or 6 mtr.
d)  Wall thickness - Fittings - Minimum 3.2mm at
any port.Pipes - As per application

For Rainwater 75mrn-1.8.t02.2.mm, 11 Omm-2.5. to 3mm

75mm -1.8to 2.2mm, 110mm -2.5
to3 mm,63mm —

Waste & Soil

Underground drainage with
light/NIL Traffics
Light/Nil in Heavy traffic

110mm - 2.5to 3mm
110mm 3.7 to 4.3mm

e) Standard Confirming to Attributes Confirms to Standard No.
i) Fittings & Wall B.S.4514, DIN 10531

Thickness - DIN 19534 1.5.7834 - PVC (Rigid)
i)  Pipe Wall thickness - 1S 4905
i)  Rubber ring - 15382
iv)  Fitting dimensions - DIN 19531 -
P.V.C, DIN

19534-SW.R. IS -
7834 V.C. (Rigid)
v)  Pipe Dimensions - 1S 4985
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b) Laying instructions & Jointing Procedure
1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings

Clean the outside of the pipes spigot and the inside of the sealing groove of the
fitting. Apply the rubber lubricant, to the spigot end, sealing ring and pass the spigot
end into the socket, containing sealing ring, until fully homed. Mark and position of the
Socket edge with pencil on the pipe, then withdraw the pipe from the socket by approx.
10mm towards thermal expansion gap.

2 Fixing of the Pipes and fittings on wall surface.

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by
P.V.C. pipe clips, specially made for these pipes, with horizontal runs, the pipe clips
should be spaced at intervals of more than10 times the outside diameter of the pines. In
vertical lines the clips are to be spaced at intervals of one meter to a maximum of two
meters according to pipe diameter.

3 Jointing of P.V.C. (Right) Pipe Fittings

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of
the couplers (where?2 plain ended pipes are jointed) of. Apply solvent cement solution,
evenly and smoothly on the outer surface of the pipe end and inside surface of either
the coupler of the socket and pass the pipe end into the socket ofthe fittings. Up to full
depth of socket. In case of jointing 2 plain-ended pipes 1st. push the coupler up to half
depth on the end of one pipe and the outer half of the coupler should be pushed to the
end of other pipe andthus, both pipes are jointed.

4 Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc.

The Walt/concrete slots should allow for a stress-free installation, Pipes and fittings
to be inserted into the slots, without a cement base, have to be applied first with a thin
coat of P.V.C. Solvent cement, followed by sprinkling of dry sand (medium size). Allow it
to dry. This process gives a sound base for cement concrete fixation, around the
pipes/fittings while mending the damages.

5 Anti-syphonage Pipes

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not
available under the items ot P.V.C. (S.W.R.) materials, 63mm pipes and fittings,
manufactured under P.V.C. (right) materials can be used, since the raw materials for
both is same.

6 All traps should have a minimum water seal of 50mm as per |.S. 5329 and IS
2556 (Part Xlll). Where antisyphonage connection is required, the traps to be supplied
and used should have a 50mm antisyphonage gent horn on the outlet side. All the Traps
used with the closets, should be of the size 125mmX 110mm i.e. Inlet (Socket end) of
125mm & outlet (spirit end) of 110mm only.

7 Installation of Water Closet
Determine the correct Location of the P/S Trap & set on a firm base, relative to the
floor finish by pouring concrete on a slab. Bedding can be carried out by pouring

concrete around the trap, ensuring that the traps outlet is left clear of concrete. Place
the W.C. Connector ring to the socketed end of 125/110mm R/S trap. Apply rubber
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lubricant on W.C. Connector ring as well as outer side of water closet (connection point)
and now complete the joint by pushing the W.C. to home of 125rnm socket of the trap.

8 P.V.C. (Rigid) Pipes and Fittings

63mm (0.D.) P.V.C. Pipes to be used for these work either in antisyphonage system

or elsewhere, should be of “Quick Fit” Pipes Class 2 (4kg. F/Cm2), Quick Fit, Pipes have
one end socketed.The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees
110mm x 63mm reducer etc. used in the work, should be of injection-molded fittings.

9 One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and
fitting and hence, the cost of therein will not be added in the joint.

10. Measurement

All pipes shall be measured not/length as laid or fixed and shall be measured over
all fittings such as bends, junctions, traps etc. The length shall be taken along the
counter line of the pipes and fittings. Fittings will be counted extra over.

31. Before fixing and painting, the pipe shall be tested hydraulically to pressure
Q.4Kg/Cm? for pipes under 1.5.-1729/1964 and at a pressure 0.7 Kg/Cm? for pipes
under I.S. 3989-1970 without showing any sign ofleakage, sweating of or her defect
of any kind. The pressure should be applied internally and shall be maintained for
not less than 15 seconds.

c) Water Supply Pipes and Fittings:
1.  Materials.

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes,
medium quality confirming to I.S.S. and bearing ISI Marks manufactured by reputed
Firms and approved brands as specified. The pipes shall confirm to LS.1239 (Part-!) -
1975.All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd.,
Ahmadabad and ‘C’ brand manufactured by Present Engineering works or equivalent
best quality.

2. Laying of Pipes

The layout of the mains and service pipe set etc., will be done in accordance with
the drawings. The contractor is to mark out the exact position of the pipes and fittings at
site and take approval of the Engineer In-charge, before taking up the work.

3. Where the Pipes are laid, underground these must not be laid less than
450mm below ground level and coated with one coat of approved black bituminous
paint. For laying the G.I. pipes and fittings below ground level, the width and the depth
of the trenches for different dimensions for the pipes shall be given as below :

Dia of Pipe Width of Depth of
Trench Trench

15mmto 50 mm 300 mm 600 mm
65mm to 100mm 450 mm 750 mm
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The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to
75mm above pipes and the remaining portion of the trench shall then be filled up with
proper ramming as described in “Excavation and refilling”. The surplus earth shall be
disposed of as directed.

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be
constructed on all bends or branches to transmit the hydraulic pressure without
impairing the ground and spreading it over a sufficient area. Pipes shall not be laid to
pass through manholes, catch pit, drain, where, it is unavoidable the pipes shall be
carried in sleeve pipe of M.S./G.l.,, as approved by the Engineer-in-charge. The rate
should include such a situation.

4. Where Pipes run along walls, the same are to be fixed to the wall with holder
bat clamps /M.S. Hooks as below:

Dia of pipe in mm| 15 20 25 32 40 50

Horizontal line 2m 2.50m | 2.50m | 2.50 | 3m 3m
m

Vertical line 2.5m 3m 3m 3m [3.5m | 3.5m

Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or
pillars, these mustpass through the appropriate higher sizes of C.I/G.I Sleeve Pipes and
are to be included in the rates.In case the pipes are embedded in walls and floors it
should be painted with one coat of anticorrosive paint of approved quality. ,

All pipes should be fixed horizontal and vertical. For taking the pipes through the
walls and floors & roof slabs etc. the holes shall be made by filling with chisels or jumper
and not by dismantling the brickwork or concrete. After fixing, the holes shall be made
good with cement concrete 1:2:4 and properly finished with
C. Plaster 1.4 to match the adjacent surface. Union Nuts are to be provided in each of
the vertical riser or drop on and from G.l. Tank and near the Valve and as and where
necessary. The long screw fittings of 3 mtrs. for long horizontal lines and inside the
lavatory / Kitchen etc.

5. After laying and jointing the pipes and fittings shall be inspected under
working condition of pressure and flow. Any joint found leaking pipes should be
removed and replaced without extra cost. The pipes and fittings after they are laid shall
be tested to hydraulic pressure of 6 Kg/Cm?. The test pressure should maintain without
loss of for at least half an hour.

6. Painting

On completion of the test, the exposed pipes and fittings are to be painted with
two costs of synthetic enamel paint of approved color and brand over a coat of priming.

7. Measurement

The length shall be measured in running meter. Correct to centimeter for the
finished work, which shallinclude the pipes and fittings such as Bends, Tees, Elbows,
etc., but excludes brass or Gun-metal fixture like tap, Cooks, Valves, PVC connection
pipes etc.
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8. Ball Valve

The ball valve shall be high- or low-pressure class as stipulated in the Tender
Schedule and shall confirm to I.S. 1703-1968, The nominal size of ball valve shall be that
corresponding to the size of Pipe for which it is used. The Bal valve shall be of brass or
gun-metal and the float for low pressure polyethylene and for high pressure in
copper.Each and every ball valve while in closed position shall withstand and internally
applied hydraulic pressure of 20 Kg/Cm? for a minimum period of two minutes without
leakage or sweating.

Every high-pressure ball valve when assemble in working condition, with the float
immersed to not more than half its volume shall remain closed against a test’ pressure
of 10.5Kg/Cm? and a low pressure ballvalve against a test pressure of 5.3 Kg/Cm?2.

Polyethylene floats shall be watertight and non-absorbent and shall not
contaminate water and with dojointing adhesive jointing parts.The minimum thickness
of the copper sheet used for making copper floats shall be of 0.45 mm. The thickness of
materials of the float shall be uniform throughout.

9. Ferrule

The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964
and shall be of nominal bore as specified. The ferrule shall be fitted with 3 screw and 1
plug or valve capable of complete cutting off the supply to the connected pipe as and
when required. For fixing the ferrule, the C.l. main shallbe drilled and tapped during
non-supply hour at 45 to the connected Pipe as that when required. The ferrule must be
so fitted, that no portion of the sunk shall be left projecting within the main on which it
is fitted. After the ferrule is connected, one C.l. bell mouth cover or with bricks (as
specified) shall be kept over the ferrule to cover the ferrule to protect it and the cost
thereof is to be included in the item, even if there is no mention.

10. Non-return Valve (Check Valves)
The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or

vertical flow type and of the size as specified and confirm to I.S. 7810-1959 and I.S. 778-
1957. The approximate weights of the valves are given below.

Diain Horizontal type (in Vertical type (in
mm kg) kg)
15 0.30 0.25
20 0.55 0.25
25 0.90 0.75
32 1.25 0.90
40 1.70 1.20
50 2.90 1.45
65 5.25 2.15
80 7.70 4.10
tTolerance 5%
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11. Foot Valve

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal
pump to prevent the suction pipe from empting. On vertical non-return valve may also
be fixed in place of foot-valve.The foot valve shall confirm to 1.5.038-1967.

12. Water meters (Domestic types)

Water meter up to 50m nominal size shall confirm to 1.5.-779-1968.The meter body
shall be of bronze/ Gun-metal and marked to read in liters complete with registration
box and lid. The water meters shall be provided with Strainers. Strainers shall be of
material, which is not susceptible to electrolyte, clean and shall be fitted on the inlet
side of water meter. It shall be possible to remove and clean the strainer and not permit
disturbing the registration box. The offer should include the same. The water meters
shall bear ISI Mark.

13. Bibcock & Stopcock

These shall confirm to 1.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap
with a horizontal inlet and free outlet and stopcock is a valve with a suitable means of
connection for Insertion in a pipeline forcontrolling or stopping the flow. This shall be of
screw down type. The cock shall open in anti-clockwise direction. The stopcocks should
be of C.P open type/concealed type/angle valves type as specified in tender schedule.
Bibcock should be also C.P Brass bibcock.

14. Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a
pipeline for controlling or stepping the flow. The valve shall be of brass fitted with a
cast-iron wheel and shall be of gate valve type confirming to .S, 780-1960, opening Full
way and of the size as specified.

Diain Flanged End Valves in | Screwed End Valve in
mm kg kg

15 1.021 0.567

20 1.503 0.680

25 2.498 1.077

32 5.232 1.559

40 6.082 2.268

50 6.691 3.232

65 10.149 6.840

80 13.281 8.845

15. Gun Metal Full way Valve

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type
opening full way. This shall confirm to I.S, 778-1971. Class I. The Valves should bear ISI
Mark.
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TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC.

1.  Stoneware Pipes (Materials)

The S.W. pipes & fitting should be of Grade ‘A’ confirming to I.S 651/1965.The pipes
shall be sound, free from visible defects such as fire crack or hair crack and flow or
blister. The pipes shall give a sharp clearline when struk with a light hammer and should
be perfectly salt glazed.

Internal dia of Pipein Thickness of the Barrel in Weight of each pipe in
m.m. m.m. kg.
100 12 14
150 16 23
200 17 33
230 19 44
250 20 52
300 25 79
350 30 100
400 35 125
450 38 147

The length of pipes is 600mm exclusive of the internal depth of socket.
2. Excavation of Trench for laying Sewer Pipes

The trenches for the pipes shall be excavated to the lines & level as directed. The
bed of the trench shall have to be evenly dressed throughout from one change of grade
to the next. The gradient is to stout bymeans of sight rails and boning rods and required
depth be excavated at any point. The depth of the trench shall not less than one meter,
measured from top of the pipe to the surface of the ground under roads and not less
than 0.75mm elsewhere. The width of the trench shall be the nominal diameter of the
pipe plus 350m. The bed of the trench if in soft or made up earth, shall be well watered
and rammed before laying the pipes and the depressions if any shall be properly filled
with sand and consolidated in 200mm layers. Depending on soil condition, piling may
even be necessary if so desired by the Engineer In-charge. If rock is met with, it shall be
removed 150 mm below the level of the pipe and the trench will be refilled with sand
andconsolidated.

The excavated materials shall not be placed within One Mtr. or half of the depth of
the trench whichever is greater from the edge of the trench. The trench shall be kept
free from water. Shoring and shuttering shall be provided wherever required. Excavation
below water label shall be done after dewatering the trenches.

After the excavation of the trench is completed, foundation of cement concrete
1.4.8 in hard granite metal (size 40mm) shall be laid with proper level all along under the
length of the pipe with launching on all around concrete as per drawing.

3. Laying, Jointing, haunching of the Pipes and fittings.

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in
straight lines and to theeven gradients as shown in the layout drawings. The socket and
of the pipes shall face stream. Adequate care shall be exercised in setting out and
determining the level of the pipes and the contractor shall provide suitable instruments,
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templates, sight rails, boning rods and other equipments necessary for the purpose. In
the case of pipes with joints to be made with loose collars, the collars shall be slipped on
before the next pipeis laid. In those joints, a tight ring of twisted tarred jute soaked in
cement mortar filling to ensure proper alignment and prevent. Cement entering the
pipes, Cement compound joints is to be finished with proportion

1.1 with 45 beveling. The joints are to be kept wet with wet bag until the same are
properly set with. The cement mortar joints shall be cured at least for 7 (Seven) days.

In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with
tarred jute (Spun) of required diameter, almost quarter depth of the socket, after which
cement mortar 1:1 is pushed in with wooden chisel and finishing beveled at outside at
45 degrees. Instead of jute of hump rubber gasket of propersize may also be used. The
whole joint must be cured for not less than three days. In case of pipes less than250m
dia, joints should be made at ground level with three pipes at a time and for larger ones
two pipes at a time and after curing they should be soiled in foundation with the help of
the ropes. All pipes should be properly launched with cement concrete 1.3.6 with
washed gravel where the pipes are crossing the drain or all-round concrete 1.3.6 with
washed gravel is to be done to 150 mm thick over the barrel of the pipe. The whole of
the drain work shall be tested when laid, and at the completion of the contract, to the
satisfaction of the Engineer-in-charge and shall be retested, if necessary, until found
satisfactory. The test shall be made by means of water under pressure at the highest
point of the Section under test and providing an air pipe at the lower and of the line.
Maximum head of 5 (five) fact (1.5m) must be maintained.

4.  Excavation and refilling.

Excavation for drain and pipe trenches shall be straight and to correct depth and
gradient. The trench bottom shall be of required width as per specification to allow
working space for pipe jointing.

Excavated materials shall be dumped away from the site as directed by Engineer-in-
charge. Suitable precautions are to be taken to prevent in flow of water into the
excavated area, during construction.

The contractor at his own expense shall pump out or otherwise remove any or all
water which during the continuance of contract may be found in the excavated trenches
to keep the trench clear of water during the work under progress. The pipeline shall not
be refilled and covered, until the line therein has been passedand tested.

5. Burried Services

All pipes, cable mains and other services exposed by the excavations shall be effectively
supported bytimbering or other means for which no extra payment will be allowed. The
contractor shall be responsible for any damage occurring to burried services and make
good the same at his own cost to the satisfaction of the Engineer-in-charge.

6. Trench condition:

Where a trench is excavated and refilled after laying the pipe, settlement of the
earth in the refilled trench take place. The filling above the top of pipe, settles relatively,
more than the sides of the trench, thereby developing frictional resistance. The

contractor is required to take special precaution against this, while refilling the trenches.
Procedure for backfilling as stipulated earlier should be strictly followed.

7. Inspection Chambers/Manholes
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At every change of alignment, gradient or diameter of a drain there shall be a
manhole or Inspection Chamber. The maximum distance between man hole chamber
shall be 30 metres for the linelaid straight.

All manhole and inspection chamber shall have internal dimension as shown in
drawing and B.O.Q. The depth of invert shall be fixed to the gradient. The foundation for
Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard stone metal /
granite metal of 40mm size. The concrete shall project 150mm beyond the external
faces of the brickwork.

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness
of the brick wall should be 250mm thick up to 1200mm depth from Ground Level and
beyond that the wall thickness shallbe maintained 375mm.The inside surface of the walls
of the chamber, shall be finished with cement plaster

1.3 and outside with cement pointing 1.3. In addition to this, the inside surface should

also be provided with cement punning.

On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be
done keeping the diameter equal to the dia of drain pipe and depth equal to half of the

dia of pipe. The channel, ‘should! be done longitudinally at the centre, connecting both
the ends of the pipe. The channel is to be hunched up with concrete 1.2.4 with hard
granite chips of size 12mm sloping upwards from the edge of channel to meet the side
of chamber at gradient of 1.6. The channel and benching are to be finished smooth and
cement mortar

1.3 and punning unless it is unavoidable. The branch should deliver sewerage in the
Manhole in the directionof main flow and the junction must be made with care so that
the flow in the main is not impeded. Channels for drains coming from the side of the
Manhole Chamber, shall be curved to meet the main drainage channels.

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of
thickness 100mm to 150mm according to the requirement at site. One C.I. Manhole
cover of diameter and weight as stipulatedin the tender schedule shall be fixed, on the
cover slab. Unless otherwise mentioned the C.l. Cover and Frames and shall confirm to
I.S. 1726/1960. Heavy duty covers etc., under heavy vehicular traffic condition and
capable of bearing wheel loads up to 11.25 tons, are to be used and medium duty under
light type wheeltraffic loads and light duty for domestic premises are to be used. Covers
and Frames shall be clearly cast, double water seal type and they shall be free from all
and sand holes. The cover shall be gas tight and watertight with proper water-seal. The
C.l. Cover and frame shall be coated with two coats of black bituminous paint. The frame
of Manhole cover shall be fixed on the slab while the slab is cast. R.C.C.M.H. covers of
50cm dia and 100mm thickness shall be fitted in line of C.I.M.H. cover if stipulated in the
bill of quantity of thetender schedule.

8. Gully Trap Chamber

The size of chamber for 100mm HCI yard gully shall be of 250mm X 250mm (Inside).
Foundation with 100mm thick cement concrete 1.3.6 with hard granite metal of size
40mm from outer surface of wall and Brick work in cement mortar 1.4,125rnm thick,
depth up to 600mm maximum. The finishing of masonry wall both inside and outside
should be done in cement mortar 1.4 cement punning should be provided on the inner
surface the trap should be burried in cement concrete 1.2.4 in H.G. chips up to the
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mouth and one hinged C.I. Grating of size 300mm x 300mm are to be fixed on the top of
mouth of Gully trap to arrest rubbishes shall be provided. The foundation, should
project 75mm from outer.

9. Kota/Marble Stone flooring

The Kota/Marble stones shall be of thickness specified but not less than 20mm and
of uniform with edges absolutely square & straight. They shall be laid in Cement Mortar
(1.4) over masonry or concrete base. The sides of the stones shall be arranged to butt
against each other truly so as to came the joints practically invisible and certainly not
more than 0.8mm in width anywhere. The joints shall not be filled with mortar but may
afterwards be grouted with neat white cement mixed with matching colour pigment.
When thefloor has completely set, it, should be polished with pumice stone and finally
with pads of felt.

10. Glazed tile dado

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with
edges absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick
cement mortar 1.3 using cement slurry over pre-cement plastered base. The sides of the
tiles shall be arranged to but against each other truly so asto make the joints practically
invisible. However, the joints may be granted with white cement mixed with coloring
materials to match the tiles and neatly cleaned leaving no trace of excess grouting
materials. The tiled surface and edges should be perfectly vertical and straight. The
corner points must be normally right angled unless the site condition demands
otherwise,
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ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. Items of Work)

1. The quantities of items mentioned in the tender schedule may increase or
decrease during execution of works but the contractor will complete the work as
per his tendered rates in accordance with the instruction of Engineer in charge of
G.P.H. wing.

2.  Specification: The standard PHD and PWD specification will be followed for
execution of work. Duringthe course of execution of work, the instructions of the
Engineer in charge shall be final and binding.

3. The Sales Tax element should not be added to the analysis of rates and the
previous practice should be followed as per the Works Department letter No.lIT.22-
89-18170 dt.18.7.1989

4.  There should be no clause either in the tender or in agreement for payment of any
additional claim on account of Sales Tax on completed works which will be deemed
to be recovered by existing omnibus stipulation as per the works Department letter
No.TIT 22/89-18170 dt.18.7.89.

5. It is the responsibility of the Contractor to arrange watch and ward to the
installations until testing commissioning and handing over for which no extra
payment towards watch and ward will be paid,

6.  The contractor shall maintain a separate site order book for P.H. portion of work.

7. The P.H. portion of work shall be open for inspection by the authorities of P.H.
Circle (R&B) Odisha, Bhubaneswar and the higher authorities and instructions
imparted during the course of Inspection should be binding on the contractor.

8.  Materials not covered by any of the above categories of items in the bill of quantity
have to be approved by the competent authorities before utilizing the ‘same in
works. In such event, the payment of such item will be made as per actual on due
approval by the competent authority.

11. All materials required for the work shall be supplied by the contractor as per
standard specifications appended with due approval by the Engineer in charge of
G.P.H. Wing. In case the materials as per make specified are not available, the
materials of equivalent make and as per I.S. Specifications or of best quality when
not covered by |.S. Specifications can be utilized on prior approval of concerned
S.E./ E.E., GPHD (R&B) Circle/Division or the officers duly authorized. It is binding
on the part of the contractor to use such items of materials which are available in
the Departmental store and in such case the deduction from the bills will be made
at stock issue rates.
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TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS

The details of internal wiring, the position of fittings, fans, switches and plug
sockets etc. are indicated in the layout drawings. The position of light fittings, fans,
switchboards etc. indicated n these drawings are only for the guidance of the supplier
and the actual position of these shall be mutually decided between the supplier and the
purchaser. The supplier shall submit the purchaser of his consideration and approval all
runs of wiring and the exact position of all the points and the switch boxes first marked
on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard
specification/Rules, code of practice adopted by CPWD and other standard practices
prevalent in the part of the country. For the purpose of the specification the
terminology used shall be as defined in 1S:732 and 1S:1356 of the definition of points
wiring. The installation shall be carried out in conformity to all requirements of IE Act,
1910 and IE Rules 1956.

a) Ceilingrosein (in case of ceiling and exhaust fan).

b)  Ceiling rose or connector ( in case of pendants except stiff pendant points)
c) Bank plate (in case of stiff pendant).

d)  Socket outlet (in case of socket outlet points)

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other
fittings)

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose
/ socket outlet forbell push, where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

a)  Switch and ceiling rose are required

b)  In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]
c)  Bushed conduit for porcelain tubing where cables pass through walls.

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type
including those requiredfor fan regulator but excluding those under the distribution
board and main control switch.

e) Earth wire from 3 pin socket point to the common earth including connection to the earth
dolley.

f) Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug,
round blocks etc. asrequired

h)  Joint for junction boxes and connecting the same as required

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators
etc

The point wiring in case of fan and light points shall mean the distance between
the control switch and ceiling rose, connect or back plate, socket outlet or lamp holder
depending upon the fittings measured along the runs of wiring irrespective of the
number of wires in run. In the case of socket outlet points, the length shall mean the
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distance between the socket outlet and the tapping point of live wire on the nearest
switchboard or junction box, as the case may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring,
any junction provided for extending the wiring beyond the point referred to, shall be
treated as the nearest tapping point. In case of call bell / buzzer points the length shall
mean the distance between the call bell and the ceiling rose / socket outlet or the bell
push (when the ceiling rose / socket outlet is not used).

Sub main shall include the earth wire of adequate size main distribution Board up
to sub distribution board B.B. such wiring has been classified on the basis of length. For
the internal lighting, either surface conduct wiring system or recessed conduit or batten
wiring system shall be provided as specific in the bill of quantities and working drawings.

LED LIGHTS

1. LED light distribution pattern, illuminance, Luminousfles, chromaticity, color
temperature, color rendering Index to applicable standard Lm79 & Lm80.

2. LED lights should be as per standards IEC EN 60598 and IEC61547.
3. LED luminaries should in function in a temperature raise -30°C + 60°C under 95%
relative humiditycondition to simulate adverse operating environment.

4. The LED produces should meet safety standards as per EN60598, EMCIEMI
standard as per EN611547/EN 55015 and EN61000-3-2 and 61000-3-3 for

Harmonics.

5. The electronic driver should work in the short circuit and open circuit conditions
and should work inthe voltage range 90V to 3000 volts.

6. LED lighting fixtures should be manufactures with LEDs of on only reputed
makes such as Panasonic/Havells/Crompton/Philips/Wipro/Eg make

7. The officer-in-change has reserve the right to inspect and tested the quality in
Govt. laboratory toensure technical qualifications to meet the requirements.

8. LED lights no toxic materials U V and IR spectrum protects insect life.

9. It should be manufacture with dia-cast aluminium with required colour as

per manufacture forreleased months.

10. The LED fittings should have a lumen output not less than 100 Lumens/watt.

11. The LED lights Should function 90 to 380V, 50/60 Hz, PF-Z0.9 (230V ACQ),
Copper temp- 3000K/4000K/ 6000K/ operation temperature - 20°C + 50°C in-
gross protection-IP 20, lifespan 30000hrs.

Firefighting
1. Deleted

A.C. Machine
1. Deleted
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Lighting arrester

Supply, Installation,Testing and Commissioning of Copper Plate Earthing
(600x600x3mm)with running Copper Flat 25x5mm from coper plate to funel of 40mm
dia Gl PIPE heavy duty with including all accessories, excavation of earth and providing
masonary work with cover plate having lockingarrangement and and , charcoal, salt ,
funnel, tinned brass bolt, check nut and washer complete in all respect as per Direction
of Engineering -in-Charge. Conventional Lightening arrester is to be used as per the
direction of Engineer-in-charge following the SOR.

CODES

Codes shall mean the following including the latest ascendants and / or replacement if any.
a) Indian Boiler Act, 1923 and Rules and Regulations made their under
b) Indian Electricity Act, 1923 and Rules and Regulations made there under
c) Indian Factories Act, 1948 and Rules and Regulations made there under
d) The minimum wages Act
e) The Women’s Compensation Act
f) The Payment of Wages Act
g) The Fatal Accident Act
h) The Industrial Employment Act
i) The Employment provident Fund Act
i) Indian Explosive Act 1984 the Rules and Regulations made there under
k) Indian Petroleum Act 1934, and Rules and Regulations made there under
I) A.S.M.E. Test Codes
m) AIRE Test, Codes
n) American Society of Materials Testing Codes

o) Standards of the Indian Standards Institution

1) Low Tension Circuit Breakers : IS 2516-1955 Part | Sec.1
2) Switchgear Bus Bars IS 375-1963

3) HRC fuse links 1S 2208-1962

4) Distribution fuse boards 1S2675-1966

5) Enclosure for Low Voltage switchgear 1S214701962

6) PVC Cables 1S1554-1975

7) Tabular fluorescent lamps for Cameral lighting service 1S2418-1963
8) Tungsten Filament Lamps for cameral service 15415-1963

9) Ceiling Fans IS274-1966

10) Flood lights 1S1947-1961

11) Wall Glass flame-proof electric light fittings 1S2206-1962 (Part 1)
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12)
13)
14)
15)
16)
17)
18)

19)
20)

21)

22)

23)
24)
25)
26)
27)
28)
29)
30)
31)

32)

Water Tight Electric Light Fittings IS3553-1956

Steel Boxes for Enclosure of Electrical Accessories 1S5133-1969
Fittings for Rigid Steel conduit 1S2667-1979

Rigid steel circuits for electrical wiring IS3837-1966
Accessories for Rigid Steel Conduits for Electrical Wiring 1S3837-1966

Switch Socket Outlets IS3837-1966
PVC Wiring 1S694-1977
Switches for domestic and similar purpose 1S3854-1966
PVC wiring 1S694-1977
Call Bell and Buzzers 1S2268-1966
Straight through joint boxes and leads sleeves or

paper insulated cables- EID-0032-1964
Earthing I1S3043-1966
Electrical Wiring installations IS732-1963
Switchgear IS3072-1965 (Part |)
Lighting protection 1S2309 —-1969
Public Address system 1S1882-1962
Low Tension switch use units 1S4064-1978

Code of Practice for Automatic FIRE ALAM system 1S2189-1970
Specification for Heat Sensitive Fire Detectors 1S2175-1977
Guide for Safety procedure in Electric work  1S5216-1969
Rubber Mats for Electric works IS5424-1969

p) Other internationally approved standards and / or Rules and Regulations

touching the subjectmatter of the contract
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Annexure: |

(List of Plants &Equipment’s to be deployed on contract work)

SI. No. of
N Type of Equipments machine Mark
o s s
require
d
1 Water Tanker of 3000litre capacity mounted 1 16
with Truck
/ Tractor
2 | Truck and Tipper 1 16
3 | Welding machine 1 05
4 | Generator of 40 KVA Capacity 1 05
5 | Concrete mixer 1 16
6 | Concrete vibrator: Needle type 1 08
7 | Concrete vibrator: Plate type 1 04
Complete staging, shuttering, centering
arrangement
8 a. For steel shuttering — Not older than 5 1000 sgm 20
years
b. For wooden/Ply shuttering— Not older
than 2 years(No marks will be awarded
if the shuttering material area is less
than 1000 sqm)
Water Pump — 5 HP Capacity- 1No.
S 1 HP Capacity- 1No. 2 10
Minimum Qualifying marks - 80 Total 100
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Tenderer(s)is/are required to submit the information in the following Schedules

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of
P.W.D of the rank of Assistant Engineer & above and any officer of the rank of Assistant
/ Under Secretary and above of the Works Department, Govt. of Odisha I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our* contract will be
rescinded with forfeiture of E.M.D and security deposit and |/We* shall be liable to
make good the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable

Signature of the Tenderer

Date: -
SCHEDULE - B
EXISTING COMMITMENTS AND ON-GOING WORKS:

Descripti Place Contra Name & | Value Stipulate | Value of | Anticipat
onof & ct Address | of d Period works* eddate
works State No. of Contrac 0 | remaini of

Employe | t (Rs. f ngto be | completi
r | | Completi | complet on
nlakh) on ed(Rs.
In
lakh
)
1 2 3 4 5 6 7 8

*The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer or equivalent. In case if there is no existing
commitment and ongoing works, the bidder will furnish a declaration in Schedule ‘B’
(above) that he has no work in hand. If found incorrect the bid shall be summarly
rejected.

Signature of the Tenderer
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CERTIFICATE OF TOOLS AND PLANTS

SCHEDULE - C

I/We hereby certify that the following tools and plants, machineries and
vehicles are in my/ourpossession and in working order.

Type of Equipments

No. of
machines
required

No. of
machines
owned /

leased/hired

Water Tanker of 3000litre capacity
mountedwith Truck / Tractor

Truck and Tipper

Welding machine

Generator of 40 KVA Capacity

Concrete mixer

Concrete vibrator: Needle type

N |joun|ibd|w N

Concrete vibrator: Plate type

[NEN TSN (SN SN RN R

Complete staging, shuttering, centering
arrangement
c. For steel shuttering — Not older than
5vyears
d. For wooden/Ply shuttering — Not
older than 2years
(No marks will be awarded if the
shutteringmaterial area is less
than 1000 sgm)

1000 sgm

Water Pump —5 HP Capacity- 1No.

1 HP Capacity- 1No.

I/We also note that, non-submission of this certificate will render my/our tender liable for

rejection.

Signature of the Tenderer

Date.
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WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEDULE -D

Name |Name off Contract | Major | Stipulate | Actua Value of work actually Reasons
of location price in ltems | d dateof | |date executed during last 5 for
Employ [and name| Indian of commen of financial delay in
er of work Rupees/ | works cement compl years starting
Agreem / etion Financial Value /
ent Complet | of the year complet
no. ion of work ion, if
the any
work as
per
Agreem
ent
1 2 3 4 5 6 7 8 9

Note: The above information is to be certified by the Engineer in Charge / Employer not

below the rank ofExecutive Officer.
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Note

SCHEDULE - E
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.

b) If yes: give details:
Has the tenderer or any of its Yes/ No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed,
qualification application will summarily be rejected.
Signature of Tenderer

SCHEDULE - F
AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

The undersigned also hereby certifies that neither my / our firm /
company /individuals nor any of
its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or
other project work in India nor any contract awarded to us for such works have
been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as
requested by the Department to verify this statement or regarding my (our)
competency and general reputation.

The undersigned understands and agrees that further qualifying information may
be requested and agree to furnish any such information at the request of the
Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:

89



CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED
GRADUATEENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

SCHEDULE -G

| / We hereby certify that at present, the following Engineering personnel are
working with me / in ourfirm / company and their bio-data are furnished below.

If they are
superannuate
d /retired /
dismissed or
Name of
. . removed
Engineerin ersonnel
4 Whether P
personnel fulltime from state
Sl. appointed Date of Monthl engagzeme Govt./
No. Qualificati | Appointme |y gag Central Govt.
for ntand .
. . on nt emolume ) / Public
supervisin continuou
g nt . Sector
contractor Under:takmg
) / private
swork .
. Companies
with
ands or any
address oo
one ineligible
for
Government
service
1 2 3 4 5 6 7
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Signature of the Tenderer.
Date: -



SCHEDULE - H

SAMPLE FORMATS

UNDER TAKING
This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or
with any other entity that has prepared the design, specifications, and other
documents for the Project nor has any personassociated with been proposed as
Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the
Engineer-in-Charge to provide consulting services for the preparation or
supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering
or Administrative duties in an Engineering Department of the Government of
Odisha or other gazetted officer retired from Government service during last two
years without prior permission of the Government of Odisha in writing on or
before submission of this tender. | am aware that my contract is liable to be
cancelled if either | or any of my employees is found any time to be such a person
who had not obtained the permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.

Date:-

Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from
Government, the same may be cited in a separate letter.
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SCHEDULE - |

RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,
Subject: (Name of the Work)
Reference: (Bid reference number)
Sir,

Pursuant to clause 2of the ITB, it is to inform that | have relative(s) employed as an
Officer in the

rank of an Assistant Engineer/Under Secretary under the_Department. His (Their) details
are asfollows.
Relationship:

Name:

Designati

onOffice

Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons
who are working under my firm having near relatives to any gazetted officer in the rank
of an Assistant Engineer/Under Secretary in the__Department.

SI.No | Name of my employee| Presently | Details of his relatives working

and his designation | working at in theDepartment
in thefirm
RelationshipName:
Designation
Office Address

RelationshipName:
Designation
Office Address

| am also duty bound to inform the relationship of any subsequent employment
with any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the
Department. | am
aware thatany breach of this condition would render my firm liable for penal action for
suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date: -
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SCHEDULE -J

MEMORANDUM OF UNDERSTANDING

First Party | Sri/Smt.....ccoeevvvveeenennne. , Aged ....years, S/O.....cccccviiiiiiiiiiii , At /
P.O./ Dist............. (hereinafter called the First Part)
AND
Second Party | Sri/Smt....ccccoueeeiieineeennn, , Aged .... years, S/O-...cccoeeeeeeeeeeeeeennne. , At/
P.O./ Dist-......cucou.... (hereinafter called the Second Part) having H.T. / L.T. license
registrationNo............. valid upto ..............

AND WHEREAS the First Party of 1 part is the managing partner of

AND WHEREAS the First Party willing to appoint the Second Party to execute the
E.l. portion for thetender work, “ ”
AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfill all the E.l. works as per the tender schedule
by instruction ofEngineer-in-Charge.

3) That, the First Party shall receive payment, signing the bill the document for the concerned
work.

4) That, the Second Party shall abide the rules, regulations and specification of E.I.
works of above saidmatter.
In witness where of Both the party have signed in presence of

WITNESS

W1 -

W2 -
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SCHEDULE - K

Form of Bid-Security Declaration

<Letter head of the bidder>

<Date>

Bid No.:
To

[Insert complete name and address of the Authority/ Employer/ Tender Inviting
Authority]We, the undersigned, declare that:
1. We understand that, according to your conditions, bids must be supported by a
Bid- Security Declaration.

2. We accept that the Authority/ Employer/ Tender Inviting Authority shall cancel
our empanelment and / or suspend/prohibit/debar/blacklist from participating
in bidding in any contract of the State for a minimum period of 180 days, if we
are in breach of our obligation(s) under the bid conditions, because we:

(@) Have withdrawn our Bid prior to the expiry date of the bid validity
specified in the Letter of Bid or any extended date provided by us; or

(b) having been notified of the acceptance of our Bid by the Employer
prior tothe expiry date the bid validity in the Letter of Bid or any
extended date provided by us,

i. fail or refuse to furnish the Performance Security and,
Additional Performance Security, if required in
accordance with the |ITB/ Terms of the Bid
Document/RFP, or

ii. fail to agree to the decisions of the contract negotiation
meeting or

iii. fail or refuse to execute the Contract.

3. We understand this Bid-Security Declaration shall expire if we are not the
successful Bidder, upon the earlier of your notification of the name of the
successful Bidder through award of contract; or(ii) after the expiry date of the
Bid validity.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**
Title of the person signing the Bid

Signature of the person named above
Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint
Venture asBidder

**: Person signing the Bid shall have the power of attorney given by the Bidder
attached to theBid

[Note: In case of a Joint Venture, the Bid-Security Declaration must be in the name of
all members to the JointVenture that submits the bid.]
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	GOVERNMENT OF ODISHA
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	“e” PROCUREMENT NOTICE
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	Form of Bid-Security Declaration
	<Letter head of the bidder>
	Bid No.:
	1. We understand that, according to your conditions, bids must be supported by a Bid- Security Declaration.
	(a) Have withdrawn our Bid prior to the expiry date of the bid validity specified in the Letter of Bid or any extended date provided by us; or
	i. fail or refuse to furnish the Performance Security and, Additional Performance Security, if required in accordance with the ITB/ Terms of the Bid Document/RFP, or
	iii. fail or refuse to execute the Contract.
	Name of the Bidder*
	Title of the person signing the Bid
	*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder




